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TECHNICAL AND ECONOMIC TENDER SPECIFICATIONS FOR DESIGN, SUPPLY, DELIVERY AND 

INSTALLATION OF A PILOT VANADIUM FLOW BATTERY TECHNOLOGY AS INNOVATIVE 

BATTERY ENERGY STORAGE SYSTEM FOR RENEWABLES FOR GRID AND MINI-GRID 

SOLUTIONS IN MOROCCO 

  

Project SAP ID 120601 

I. General Background Information and aim of the Project 

Morocco has been reliant on imported fossil fuel, importing roughly 95% of its energy needs 

and the government allocates roughly EUR 2.4 billion for oil imports in its annual budget.  

With a growing population, rising living standards and increasing power demand from cities 

and energy intensive industry, key priorities are to increase and diversify the energy supply, 

and manage public costs. The majority of Morocco’s hydro resources have been exploited 

although some undeveloped resources remain Morocco has an abundance of renewable 

energy resources including excellent wind and solar regimes for electricity generation given 

resources, technology maturity, costs and market opportunities driven by increasing 

electricity demand.  The government set a goal of reaching 52% of installed capacity (or 

12,000 MW) from renewable energy (hydro, wind and solar) by 2030. Through the Moroccan 

Solar Plan (MSP), it aims to install 2,000 MW of solar capacity by 2020, contributing around 

14% of the energy mix to the country’s electricity supply. The plan calls for the construction 

of five solar complexes with an estimated investment of US$ 9 billion.  

 

Morocco is geographically blessed with some of the highest direct normal irradiation in the 

world. In recent years, it has been developing major solar energy based power plants, the 

most profound being the Ouarzazate Solar Power Station (OSPS), located in the 

Souss-Massa-Drâa. The entire OSPS is planned to produce 580MW of peak power and the 

first phase of the project, Noor 1 with output capacity of 160MW by concentrated solar 

power (CSP) installation has already been completed and is connected to the grid. Noor 2 

and Noor 3 are under development for finalization in 2017-2018. OSPS is developed under 

the Moroccan Agency for Sustainable Energy (MASEN), a public limited company. 

The solar energy potential is remarkable in Morocco as the country is endowed with 

excellent solar radiation of 3000 hours per year of annual sunshine equivalent to 5.3 
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kWh/m²/day. Thus, the Government developed a Solar Plan (2020) which is considered one 

of the world’s largest and most ambitious solar energy plans. The plan includes the 

construction of five mega-scale solar power stations using modern solar thermal, 

photovoltaic and concentrated solar power mechanisms in Laayoune, Boujdour, Tarfaya, Ain 

Beni Mathar and Ouarzazate. The Ouarzazate Solar Power Station (OSPS), once finished, will 

be the world’s largest concentrated solar power plant with a generation capacity of 580MW 

of electricity.  

 

An inclusive project intervention is needed to support the successful deployment of the new 

green energy solution in Morocco and the surroundings. An approach will be to demonstrate 

an innovative energy and storage technology and energy supply system connected to the 

rural industry sector such as agro industry and energy supply services, while ensuring the 

national capacity for local manufacturing and investment opportunities for replication in a 

business model framework. 

 

In May 2016 MASEN signed an agreement to develop a 1MW Concentrator Photo Voltaic 

(CPV) power plant completed in November 2016, at MASEN’s R&D platform adjacent to the 

OSPS. The objective is to showcase an alternative solar power based innovative technology, 

for further industrial localization and dissemination in Morocco and for domestic as well as 

international markets. Commissioning took place during the Conference of the Parties 

(COP22) in Marrakech, Morocco in November 2016.  The current design of the 1MW CPV 

system is for connections to the grid and bears no energy storage system. 

 

The Government of Morocco is fully committed to achieve an increased share of renewable 

energy sources in its installed capacity and off-grid/decentralized supply by deploying 

innovative solutions based on renewable energy and energy storage application to increase 

rural electrification.  

 

This project is in line with Morocco’s adopted National Energy Strategy (NES) with 

corresponding targets for 2020 in 2009 and renewed in 2015/2016 with targets until 2030. 

The targets of reaching 42% installed renewable energy capacity by 2020 and 52% by 2030 

prioritizing not only Morocco’s renewable ambition out of concern for the climate or energy 

security, but also to achieve multiple development objectives such as long-lasting dividends 



5 
 

in terms of economic growth, job creation and skill development, through integrated solar 

and wind development projects along the renewables value chain. Furthermore, this project 

also contributes to the Industrial Acceleration Plan 2014-2020, in particular the industrial 

sector of renewable energy. 

 

The goal of the project is to demonstrate an innovative VFB system as a part of a quality on 

grid and mini-grid based energy solution to stabilize renewable energy generated by CPV for 

rural development in Morocco and beyond through awareness raising, building/developing 

local capacity, showcasing a business-oriented system demonstration and identifying supply 

chain.  Furthermore, by demonstrating the VFB linked to CPV system and being connected 

to the grid, it aims to showcase smoothing and stabilizing of electricity from renewable 

energy sources such as CPV that have variable and uncertain, intermittent outputs that need 

to be smoothed and stabilized for practical usage. 

 

To install and showcase the VFB system as an innovative advanced battery energy storage 

system in a mini to small grid environment to compliment the installation of 1MW CPV 

system at OSPS. The VFB bank system will be installed to demonstrate stable charge and 

discharge of power in on grid and mini-grid environments (using manually operated change 

over). 

Project Main Activities: 

 VFB Bank installation at 1MW CPV site in Ouarzazate  

 Design grid connection/mini-grid dual mode –to supply to captive/productive use 

 Awareness building and Advocacy   
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II. The Scope of Supply 

The scope of supply includes a proposal for demonstration of a vanadium flow battery (VFB) 

system as an advanced battery energy storage system (BESS) in a constructed mini-grid as 

well as on grid environment to stabilize electricity from the existing 1MW concentrated 

photovoltaic (CPV) installations in Ouarzazate, Morocco. 

Scope of supply will also include the grid connection, the load as well as control system that 

will be consistent and compatible with those already installed at site.  

The turnkey base installation in Morocco will meet the technology requirements defined in 

Section B below. The VFBs with supporting structure and control system are all to be 

operational/functional in environments and conditions stipulated in this ToR.   

Site Description 

A predetermined site for installation has been identified at the site in Ouarzazate City, 

Morocco, on the premises of the research facilities of MASEN that are located in the central 

region of Morocco. Prevailing conditions at the site should be considered in any bids, 

including environmental conditions, system and equipment locations, shading, accessibility, 

and potential for vandalism or theft of components. The site has acceptable physical access 

for installing VFBs and equipment.  

Site visits by bidder are highly recommended and strongly encouraged, prior to bidding.  

A. Technical Requirements 

A turn-key installation consisting of a) the vanadium flow battery system with supporting 

structure and battery container, and components including low voltage switchgear and 

remodelling, low voltage distribution board and a technical room for enclosing the two, a 

circuit breaker for a mini-grid, CPV, VFB, load line and for auxiliary power line, power 

conditioning system, battery management system, personal computers for monitoring, 

cables, CPV inverter, b) control system to manage output/load (Turn Key Installation) c) a 

manual for and training on operation and maintenance (O&M). Commissioning of VFB 

system is to be offered by the Bidder. In these terms of reference (ToR), the VFB on grid and 

mini-grid system is defined as an advanced battery energy storage system. Output is to be 
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connected to mini grid and/or on grid connections at 380-415V in three phase four-line 

mode. Turn Key Installation will be designed and configured to maximize the performance of 

the CPVs connected to the VFB system while ensuring safety for operators under the given 

conditions. The battery system is to be charged from at least the three already installed CPV 

technologies, number to be determined with close consultation with the current CPV 

installation owners. The consumable parts of the system should be available in Morocco. It is 

recommended to identify all peripheral items in the Bidders’ proposal. 

Turn-Key Installation compatible with the current CPV installed at the site of Ouarzazate, and 

commissioning of the BESS based on grid and mini-grid system should be completed in the 

delivery timeframe outlined in the section below on Delivery Period (see Table 1 Delivery 

Timeframe). Brief work plan and timeframe of works to be performed are to be submitted in 

the proposal. 

The Project entails a technology transfer to Morocco through a licensing agreement, as 

described in the section below on Licensing Arrangement.  

The Bidder shall provide all detailed technical, civil, mechanical and electrical engineering 

designs and drawings of the BESS to be installed to store and supply electricity to the 

equipment. The Bidder shall also provide detailed facility specifications for each component 

of the Turn Key Installation at the project work site with necessary civil work. These 

specifications shall be in such detail as to ensure that technology, if installed according to 

these specifications, shall operate fully, properly and efficiently in achieving the electricity 

power output subscribed with required finishes and to the direction and approval of the 

UNIDO on-site supervisor, potential asset owner and project counterpart official.   

Necessary works include but are not limited to those identified below:  

• Fabrication, welding and installation of peripheral 

• Site and land preparation works including levelling and concreting 

• Transportation of machineries and construction materials to site and safe storage 

• Foundation works including supporting structure for VFBs  

• Installation of all electrical works 

• Metal works including necessary fencings and gates. 

• Configuration of the existing power system to incorporate mini-grid connection 
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The Bidder shall design, construct and test the operation of each procured item before 

transferring it to Morocco on a turnkey basis, taking fully into account environmental and 

social conditions of the identified site. The Bidder shall ship to the site, store safely and 

assemble each procured item, and provide facility equipment (utilities) directly linked to the 

system in accordance with delivery timeframe (Section V). The Bidder shall conduct output 

testing and provide certification of the operation of the Vanadium Flow Battery Technology 

for the 1MW Concentrator Photovoltaic system for on grid and mini-grid systems 

(commissioning) at the project site. The Bidder shall provide a certificate of output testing 

completion signed by a third party identified/specified by UNIDO (Section V for more detail). 

The Bidder shall provide and conduct a training programme for managerial/supervising, 

operating and technical personnel in Morocco. Outline of training programme including field 

of training, description of trainer and trainee, number of days of training should be included 

in the bid.  The Bidder shall also provide operating and maintenance instructions and 

manuals in English. The Bidder shall provide a certificate of training completion 

countersigned by the Bidder, UNIDO site-supervisor, trainee, potential asset owner, and 

project counterpart official. The Bidder shall also provide an acceptance certificate of the 

instructions and manuals countersigned by Bidder, UNIDO site-supervisor, and project 

counterpart official. 

The Bidder shall conduct troubleshooting visits to the project sites, as needed and when 

requested by the operator, during the demonstration phase (up to two years after 

commissioning of the Vanadium Flow Battery Technology system). The Bidder shall also 

provide spares and parts of the major equipment as appropriate to ensure its uninterrupted 

electricity storage operation during the demonstration phase. The provided spares should 

allow the system to continue operating without the need to source additional parts. A list of 

spare parts and local availability of such is to be included in the bidding. The consumable and 

spare parts should be available in Morocco. 

The Project includes closed and detailed monitoring and evaluation of the process during 

project implementation. The Bidder shall assist and provide technical guidance in the 

monitoring and evaluation component of the Project during VFB power storage system 

demonstration. 



9 
 

The Bidder shall have a reporting responsibility to UNIDO according to the schedule to be 

given in the contract document. The quality and quantity as well as the schedule of reporting 

will be described in the contract document. 

The Bidders’ representative, if invited, shall participate in PSC (Project Steering Committee) 

meetings of the project where the Bidder shall respond to inquiries by stakeholders.  

Prior to submitting a proposal, the Bidder, at his/her own responsibility and expenses, is 

encouraged to visit and inspect the site and to satisfy himself/herself in all matters relating 

to: the nature of the work; materials necessary for the completion of the works; the 

completeness of work plan to achieve the requirement as per this ToR; the means of access 

to the site; and any other issues which could influence or affect the completion of the works.   

The proposal shall contain a sample Site Safety Plan. UNIDO places a high priority on 

selecting and working with Contractors that can clearly demonstrate a commitment to the 

occupational safety of its workers. The Site Safety Plan must indicate that workers assigned 

to conduct rehabilitation works will have access to hardhats, safety goggles, safety shoes and 

other protective equipment. The Site Safety Plan must also indicate that the company will 

have a First Aid kit on site. The UNIDO onsite supervisor will confirm the presence of a First 

Aid kit on site. 

B. Technology Requirements for Vanadium Flow Battery and Control System 

The Vanadium Flow Battery technology must meet the following key criteria: 

1. Vanadium Flow Battery technology shall meet the requirements of IEEE and IEC or 

equivalent Standards for Electric Energy Storage Equipment and Systems for Electric 

Power Systems Applications and will carry a warranty of at least 20 years of operation 

at, at least, 50% of initial performance .  

2. Evacuations/Connections:  

 CPVs, load and VFB should be constructed in an on grid and mini-grid islanding 

operation.  

 Grid line to mini grid is branched from existing Low Voltage (LV) Switchgear.  

 Auxiliary Power line for VFB is given a through different line from the main grid 

line.  
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 A new LV Switchgear (LV Switchgear 2) and a new LV Distribution Board (LV 

Distribution Board 2) will be established. A new house (Technical Room 2) will be 

also established for enclosing LV Switchgear 2 and LV Distribution Board 2.  

 Circuit Breaker (CB) for Mini Grid Line CB for CPV Line, CB for VFB Line, CB for 

Load Line are installed in LV Switchgear 2.  

 CB for Auxiliary Power Line are installed in LV Distribution Board 2.  

 It is needed to disconnect AC side wirings of three PCSs. ELCB for three CPVs 

move from LV Switchgear to LV Switchgear 2.  

 Grid connection point of LV Switchgear 2 and LV Distribution Board 2 is possible 

to receive power.  

 The maximum value of VFB auxiliary power is under 25kVA.  

3. Load: 

 The load connection point is prepared in LV Switchgear 2 by Bidder in 

consultation with UNIDO supervisor. 

 The load capacity for the mini-grid is at least 20kVA.  

 The load should be steady load with little fluctuation, and can be stopped at any 

time.  

 Resistive load. (not inductive load)  

 The load can be operated with contact signal.  

 

4. The technology can be connected to a single control panel with an inverter/power 

conditioning system and feed electricity to a three phase/four line 380-415 V bus. 

5. The technology is to be provided by Japanese goods and service provider(s)1.  

6. The technology is fully compliant to any standard requirements existing for CPV module 

power unit of 1MW. It will also comply with any additional standards stipulated by the 

local requirements. 

7. The technology will be free of any environmentally damaging material including 

lubricants and other consumable items that may be used during installation and 

                                                 
1 The definition of “Japanese goods and service providers” provided by the project document is the goods and service 

provided by : 

- juridical company who has completed legal registration in Japan or 

-foreign subsidiary whose Japanese equity ratio invested is more than 10% or 

- foreign sub-subsidiary which foreign subsidiaries with Japanese equity ratio invested more than 50% 
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operation. Potential hazardous material must be checked for local compliance prior to 

installation. 

8. The technology should be commercially available for technology transfer. This means 

that the technology has already been successfully operated at a full scale in a 

commercial or other institutional setting in Japan and/or outside of Japan, and is 

available for transfer to Morocco. Only directly applicable technologies with 

considerable experience will be considered.  

9. The technology should be demonstrably safe. A “demonstrably safe” technology is one 

that achieves the highest possible level of occupational safety and has a history of safe 

operation, with no cases of death or injury or incidents that threatened life or injury 

resulting from the use of the technology.  

10. Vanadium Flow Batteries will be used for the purpose of an advanced battery energy 

storage system and must be capable of sustained operation in extreme heat conditions 

with outside temperature between 50 degrees Celsius -10 degrees Celsius, and must 

deliver at least ten (10) years of service while maintaining at least 50 percent of their 

initial rated capacity.  

11. Inverter, battery charge controllers and cables should have the capacity to provide 

output of up to 125 KVA. 

 Islanding operation is carried out with more than three CPV tracker systems with 

total peak production capacity of at least 90kW, the load and VFB.  

 Smoothing operation is carried out with more than three CPVs by switching to 

grid connection for demonstration.  

 Switching between islanding operation and smoothing operation is carried out 

manually.  

 When islanding operation and smoothing operation is switched, the load will be 

blackout for a few minutes.  

 In the case of islanding operation  

o When VFB reached Discharge Finish, the control for stopping power 

supply to the load is carried out.  

o When VFB reached Charge Finish, the control for stopping CPV power 

generation is carried out.  
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12. Allowable depth of discharge (DOD) of battery system will be fully disclosed and will be 

consistent with the specification of the inverter low battery transfer voltage. 

13. Battery enclosures to be designed so as to minimize large temperature variations of the 

battery. Enclosures should mitigate any risks of immature corrosion, fire, vandalism, 

theft and personal injury. Enclosure to be easily accessible to maintenance and service 

personnel.  

14. Battery charge controller must be used between the CPV array and battery bank. All 

charge controllers must have appropriate listing from certified recognized laboratory. 

Any type of charge algorithms is acceptable, either series or shunt type switching is 

acceptable, and the regulation switching elements must be solid-state. The charge 

regulation set points must be specified, and be consistent with the type and size of 

battery used.  

15. Battery charge voltage temperature compensation must be provided as part of the 

charge controller and inverter/charger circuits, either on board or via an external probe, 

and the temperature compensation coefficients must be appropriate for the type of 

battery used.  

16. Storage system capacity to be provided in the bid is a rated capacity of 125kW/4hrs x 

1-unit FEU/TEU containerized. 

17. Battery type to be offered in the bid are to be Vanadium Flow Battery that is a flow 

battery in principle using the flow of vanadium electrolyte separated by an ion 

exchange membrane. 

18. Battery system will be installed with battery charge controller to protect the battery 

from overcharge and over-discharge, with appropriate control set points for the type of 

battery system.  

19. Specifications and sources of batteries and controllers needed for replacement must be 

clearly identified, set appropriately, and documented in the System Manual.  

20. Control system to be designed and installed to manage the output and load of the 1MW 

CPV installation based on grid and mini-grid system to stabilize and maximize its 

operation. 

21. Detailed survey of load (productive and household uses of end-users) is to be carried 

out for design and configuration of a control system. 



13 
 

22. Clear monitoring devices including meters of output, load, and loggers are to be part of 

the control system.  

 

C. Other Requirements 

1. All work shall meet the standards specified herein and shall conform to, approved and 

accepted standards for the industry and comply with all applicable safety codes in 

Morocco.  

2. Specifications are provided to establish minimum technical standards. 

3. The design and selection of materials for work shall be appropriate for the 

environmental conditions of 50 degrees centigrade ambient temperature, high solar 

exposure of MASEN Ouarzazate R&D platform. 

4. All materials should be the best quality available within the market. 

5. All materials must be approved by UNIDO.  

6. Where required, all equipment must be installed and commissioned in accordance with 

all documented guidelines, i.e. manufactures’ manuals: (i) Conditions of Use, (ii) 

Installation and operational manuals, and (iii) All applicable safety codes. 

7. During and at implementation of work, debris shall not be allowed to spread 

unnecessarily into adjacent areas or to accumulate in the work area itself. All such 

debris, excess and discarded materials shall be cleaned up and removed at the 

completion of the job and/or at the end of each work day. Final payment will be 

dependent on the removal of all construction debris, demolition debris and rubbish 

with proper disposal off-site.   

8. UNIDO and the Government of Morocco (GOM) project counterpart officials may 

inspect the sites at various points in the installation to ensure that work is being 

conducted in accordance with the Contract.   

9. The Contractor shall establish and maintain an effective quality control plan for the 

technology. The quality control system/plan shall consist of diagrams, drawings, 

operation and maintenance procedures. 

10. The Contractor is required to provide a supervisor fluent in English and French or Arabic 

to supervise all installation works. This supervisor is required to be present, on site, 

during all working hours and will also be responsible for compiling daily construction 

reports (with photos).  



14 
 

11. The Contractor shall confirm to start work at the site no later than one month after 

signing the contract. 

12. Prior to commencement of the work, the Contractor and any subcontractors, whose 

presence is necessary or requested, shall meet in conference with UNIDOs onsite 

supervisor to discuss and develop a mutual understanding relative to the details of the 

administration and execution of this contract. This will include but not be limited to the 

following: 

• Official asset hand-over certificate countersigned by UNIDO onsite supervisor, 

asset owner, project counterpart official, and the Contractor (receiving the site) 

• Updated project schedule to reflect the start date 

• List of project supervisor and foremen with full contact details 

• Site specific safety plan 

• Establish daily progress reporting system 

• Security requirements and other risks 

• Other aspects of this project that warrant clarification and understanding 

13. The Contractor’s site supervisor will be held responsible for the quality of work on the 

job. The site supervisor is the individual with the responsibility for the overall 

management of the project on behalf of the Contractor. 

14. The Contractor shall guarantee the quality and completeness of all his/her work, 

supplies and services specified in this ToR. 

15. Mechanical, electrical, performance and safety guarantees for the machinery and 

equipment supplied, and processes/technologies transferred should be provided for 

two years after commissioning (after obtaining the acceptance certificate, for installed 

and commissioned installations). 

16. The Contractor is responsible for the correction of Defective Materials and 

Workmanship for two years after the date of commissioning and receipt of the signed 

project completion letter (including acceptance certificate.) 

17. Any Work found to be defective or non-conforming to the Contract, shall be corrected 

by the Contractor as soon as practicable after receipt of written notice from UNIDO.  
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D. Content of the Bidder’s Technical Proposal  

The technical proposal must be submitted in English and separately from the financial 

proposal. A response is required for every item requested below. If data are not available or 

if the information requested is not relevant or applicable to the proposed technology, the 

Bidder should state so and provide an explanation. The submission of marketing brochures 

that do not provide relevant technical information is not encouraged. The Bidder must state 

categorically whether or not their offer is exact to the tender specifications and if not, the 

Bidder should indicate any deviations. 

In the Technical Proposal, the Bidder shall provide all relevant technical details of the 

technology, its operation and maintenance. The data should include the following: 

1. General description: 

(a) Description of the proposed Turn Key Installation components, including descriptions 

of relevant mechanical items and parts.  

(b) Detailed description of operation and maintenance procedures 

(c) Detailed training programme for managerial/supervising, operating and technical 

personnel in Morocco. 

(d) Offered systems have to fulfil the requirements of the Moroccan legislation and 

industrial standards as required. 

2. System specifications including: 

(a) Range of electricity output capacity of the installation based on combinations of 

discharge and net head as a matrix. 

(b) Typical operating parameters (general performance parameters based on IEC 

standard 61724 etc.)   

(c) Total physical size (dimensions) of the system.  

3. Component specifications and overall layout of mini-grid to the productive asset base 

(a) Description and specifications of the technology, including single line diagram to 

productive and household uses if any. 

(b) Representative drawing(s) showing the overall layout and general configuration(s) of 

the system of Turn Key Installation and VFB technology for 1MW CPV system installation 

for on grid and mini-grid system. 
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(c) General facility specifications for Turn-Key Installation with 1 MW CPV installation on 

mini-grid system already installed at site. 

(d) Specifications of peripheral items if any. 

(e) Requirements on site specification such as plot of land for placement of Turn-Key 

Installation, additional cabling, access roads, demands on transport media, etc. 

4. Standard operating procedures and general maintenance requirements related to the use 

of the technology.  

5. List of previous installations and projects, and descriptions of the Bidders’ relevant 

history/proven track record of related projects /qualifications to perform work as per 

this ToR in Japan and the region of the project site. 

6. The Bidders’ confirmation and commitment to complete all the works within the timeline 

indicated in the Terms of Reference. 

7. List of Personnel with their qualifications, estimated man/hours for key activities. 

(Bidders must provide the curriculum vitae of key staff members including the site 

supervisor and foremen that clearly demonstrate more than 5 years of direct and 

relevant experience working on similar types of projects in Japan and outside of the 

country, e.g. in Africa). 

8. Brief work procedure and work plan, including proposed timeline with clear milestones) 

of project. 

 

Table 2 at the end of this document is a list of technical data and specifications required by 

the Bidder for their technical offer (Item #1-3 of above.) If there is not enough space, 

information could be attached on one or more separate sheets. If certain data are not 

available or applicable to the technology, the Bidder should include an explanation. Do not 

attach marketing literature unless it directly relates to a question. 

E. Content of the Bidders’ Financial Proposal 

The financial proposal must be submitted in English and separately from the technical 

proposal. A response is required for every item requested below. The price quotes shall be 

specified in United States dollars, free of any tax (such as VAT) or duty. The financial 

proposal should clearly provide costs of each procured item under the Turn-Key Installation. 
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It should also include output testing, and commissioning of the VFB technology for 1 MW 

CPV installation for on grid and mini-grid system. 

In the separate Financial Envelope, the Bidder shall provide information regarding costs and 

delivery timeframes, as follows: 

1. Labour costs for preparing the technical documentation of the equipment including 

equipment specifications, general arrangement drawings, sub-assembly drawings, 

and detailed drawings; for each drawing and related engineering work, the estimated 

time in hours should be provided.  

2. Detailed cost breakdown of manufacturing the equipment, with timelines.  

3. Detailed cost breakdown of testing the equipment on site or at the Bidder’s site, with 

timelines.  

4. Cost of freight to transport the equipment to the project site including clearances at 

the border of Morocco. All equipment has to be delivered to project site including 

unloading.   

5. Detailed cost breakdown of construction, civil work and installation of the technology 

at the project site, with timeframes.  

6. Detailed cost breakdown of output testing and certification of operations 

(commissioning) of the technology at the project site, with timelines.  

7. Detailed cost breakdown of other expenses, including troubleshooting, and spares 

and parts of procured items as appropriate to ensure uninterrupted operation during 

the demonstration phase of two years.  

8. Detailed cost breakdown for a training programme involving managerial/supervising, 

operating, and technical personnel in Morocco, with timeframes.  

9. Detailed cost breakdown for monitoring and evaluation of the process. 

10. Detailed cost breakdown related to participation by one representative in at least 

two PSC meetings and public-private partnership meetings in Morocco.  

 

Table 3 at the end of this document is a template for financial data required of the Bidder for 

their financial offer. If there is not enough space, tables could be expanded and information 

could be attached in one or more separate sheets. If certain items are not relevant to the 

technology, the Bidder should include an explanation. 
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F. Licensing Agreement 

The licensing agreement shall be made between the operating entity2 of installed energy 

system, which is identified at the project development stage and which shall be agreed at 

the PSC meeting and the contractor after the system installed has achieved the required 

results and quality of outputs. The license will cover the country of Morocco and it would 

cover only the installed system. 

The present practice is to transfer ownership to UNIDO, which will then be responsible for 

further ownership transfers and contractual arrangements with a designated public entity 

and/or the operating entity for providing services under agreed conditions. Hence, the 

ownership of the technology units will be transferred to UNIDO, consistent with UNIDO rules 

and regulations, during the project realization and after successful installation, 

commissioning and when the units are fully operational and giving the required results. 

Upon commissioning for the demonstration phase of the VFB system by the contractor, 

respective ownership and responsibility for any of the delivered elements and other System 

components, if any, shall pass to MASEN. 

As noted, the operating entity would continue operations beyond the project life. With 

regards to the VFB technology for 1MW CPV installation for on grid and mini-grid system, the 

issue of the ownership after the demonstration phase has to be agreed upon. A solution 

regarding ownership after the demonstration phase will be prepared in the first year of the 

successful operation and the required results of the project and will be a matter of approval 

by the GOM based on recommendation of the Project Steering Committee. 

The licensing agreement should consider, inter alia, 

• Terms and condition for the license (geographical coverage);  

• Ownership of the technology assets during the UNIDO project intervention;  

• Ownership of the technology after the UNIDO project intervention;  

• Modalities and transaction costs for transferring the license in case of 

deployment of the technology to a third party. 

The bidder shall state any reservations or conditions with regard to the licence in the 

proposal. 

                                                 
2 Defined as a legal entity to be determined that will be responsible for operation and management of the installed BESS. It 

may or may not be the owner of the installed assets.  
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III. GUARANTEE REQUIREMENTS 

The contractor should apply the best available technology in each procured item. The 

contractor should guarantee technological, mechanical and electrical performance in 

accordance with international practice and standards. The safety guarantee should also be in 

accordance with international practice and standards. 

The contractor should warrant that each part delivered will conform to the specifications in 

all respects including, but not limited to, physical characteristics, operating characteristics, 

space requirements, power requirements, maintenance characteristics, compatibility, and 

the like, as may be agreed to in writing by the parties. 

The contractor should provide a minimum two-year guarantee that the parameters related 

to the performance of the technology mentioned in Section B will be of high quality and that 

these parameters will be met during the commissioning, trial runs/start-up and steady state 

operations. 

1. The contractor should guarantee the quality of all the work specified in the section 

above on the Scope of Supply. The contractor should guarantee that the equipment 

to be supplied shall be new and up-to-date, without any defectiveness in or arising 

from workmanship or materials, without incorrect operation, and that the technical 

guarantee will apply for 24 months (two years) starting from the date of the 

certificate of commissioning countersigned after the successful output testing. (VFB 

technology warranty term requirements are described separately in the “Technical 

Requirement” section of this ToR.) The contractor shall immediately repair or 

replace at own expenses and as soon as practicable any defective goods within the 

warranty period. It implies that the contractor shall make the most important spare 

parts readily available in the demonstration period as part of its responsibility. Also 

the contractor will do its best at most to have basic spare parts available for an 

additional period of two years once the warranty is expired. 

The contractor’s responsibility shall be valid until the expiry of the guarantee period. The 

contractor is required to intervene and rectify each operating defect, defectiveness or 

irregularity that are due to misuse of equipment, accidents, negligence of standard 

operating procedures (SOPs), faulty reinstallation or any damages, as well as the ones 
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caused by imperfect manufacturing or material faults of the equipment. Anything beyond 

the contractor’s guarantee will be at cost of the host counterpart. 

The contractor should guarantee that its supply and services would be provided in the 

agreed quantities and quality and according to the international standards within the agreed 

timeframes and contract costs. The prerequisite for this, however, is that the operating 

entity fulfils in full measure its responsibility in line with the timeframes of the project. 

Furthermore, the contractor has to inform UNIDO as well as the other parties of the project, 

if equipment, work, components and materials supplied under the responsibility of the 

operating entity do not fulfil the safety standards or if the training of the staff did not reach 

the standards required for the safe operation of the Turn-Key Installation and/or VFB 

technology for 1MW CPV installation for on grid and mini-grid system. 

The contractor’s liability will be limited to the capital amount. There will be a distinction 

between the technical provider’s liability and the operator’s liability. Technical provider’s 

liability is on all the equipment supplied by the technology contractor of the project and is 

valid for three years of the project (one year of the demonstration phase and two years 

beyond immediately after the demonstration phase). The operator’s liability is on all the 

remaining items not supplied by the contractor. 
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IV. REPRESENTATIVE IN THE COUNTRY 

The contractor should have a representative in the country or region, who will be in charge 

of the technical support during installation and after. The technical qualifications, proficiency 

in the local language, and complete contact information of this representative must be 

included in the cover page of the offer. A written confirmation of availability shall be 

provided. 

The contractor’s representative, if invited, shall participate in PSC meetings of the project. 

The contractor shall respond to inquiries of the public and private partners, and its 

representative should attend the meetings of the public and private partners, if invited.  

The table below lists the deliverables and timeframe from the date the contract is signed. 

The contractor shall prepare equipment for dispatch to the project site destination in 

adequate packaging and will prepare and submit a list of goods sent to the project site 

location listing the serial numbers when available. 
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V. Delivery Period 

Table 1. Delivery Timeframe 

 

ACTIVITY  

1 2 3 4 5 6 7 8 9 10 11 12

Procurement process under "Geographical Limitation of Competitive Bidding in accordance 

with the UNIDO Procurement Manual etc."

Contract finalization of Procurement contract based on Turn Key Installation                                

Detailed Design and confirmation of Specification of equipments for procurement

Facilitating of finalization of  permits and other compliance

Project Report for installation 

Equipment manufacturing (in Japan)

Shipment & custom clearance

Pre-installation preparation (labor, assembly procedures and due work on site)

Foundation Work

Installation Work

Commissioning

Completion Inspection

Training (Operation and Maintenance)

Technical Assessment Report

2 year guarrantee/spare parts 

ID
P-Month
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Deliverables  

The contractor shall provide the following deliverables with defined deadlines: 

1. A project report that includes summary of detailed survey of pre-selected 

installation sites and specification of equipment to be supplied in English;  

2. A locally adapted functional Turn-Key Installation connected and integrated to 

1MW CPV mini-grid system already installed, connected to the productive assets 

(and household appliances if applicable.)  

3. After the commissioning of the VFB for 1MW CPV installation for on grid and 

mini-grid system, it will be connected to a mini grid to demonstrate usage the 

advanced battery energy storage system at a rated capacity of 125kW/4hrs.   

4. Additional cabling will be provided (3 phase/4 line 415V). Factory acceptance and 

quality assurance certificate countersigned by the Bidder and sub-contractors in 

case that the equipment is manufactured outside of Japan prior to installation; 

5. Operation and maintenance support for three years including scheduled site visit. 

6. Supply of spare part for basic service and maintenance. 

7. Certificate of installation and acceptance of civil work countersigned prior to the 

third party output testing; 

8. Certificate of training acceptance for local system operators countersigned prior 

to commissioning;    

9. Certificate of Output Testing by third party prior to commissioning for the unit; 

10. Commissioning Certificate after the successful third-party output testing; 

11. A technical assessment report in English summarizing the results of system 

installation into the mini-grid for productive uses ONE MONTH after the unit 

installation. 

12. An operation and maintenance manual of the demonstrated VFB for 1MW CPV 

installation for on grid and mini-grid system for Morocco condition in English on 

DELIVERY OF EQUIPMENT TO SITE. 

13. Acceptance certificate of the instructions and manuals countersigned 

14. Technical training to support 5 key system operators in the project site for the 

VFB for 1MW CPV installation for on grid and mini-grid system on completion of 

installation 
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15. Certificate of training completion countersigned 

Reporting 

The contractor shall submit the following deliverables to the UNIDO programme/ project 

manager to summarize activities conducted and results achieved: 

1. The design and blue print of the complete system and a final work plan including 

chart. 

2. Progress Report of each milestone in English: Detailing the activities carried out 

during the reporting period including submission of revised project document and 

technical assessment report. 

3. Report of completion of installation for each unit. 

4. Final Project Report in English: Detailing all the activities carried out under the 

contract. 

All documents will be provided to UNIDO with 1 electronic copy, consisting of the following 

electronic files:  

• PDF file 

• Original work files (WORD, POWER POINT, EXCEL, etc.). 

• Photographs of before and after the installation of the VFB system. 

The electronic copy can be provided via e-mail, if the nature and size of the files make it 

possible. Otherwise, the electronic copy will be provided in a CD or DVD copy. All 

deliverables and related documents will be provided in English. 

All written material submitted to UNIDO should be of such quality that no additional 

technical editing is required. 
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VI. CONTRACTOR’S RESPONSIBILITIES 

The Contractor shall provide complete and detailed facility specifications, including space 

and all infrastructure needs, and shall provide all necessary advice and assistance in the 

preparation of the site. Agreements between the contractor/operator and hosting entity 

shall be made prior to the date of delivery to ensure that the premises are ready and 

available to house the technology according to the detailed facility specifications provided 

by the contractor and that all delivery and installation areas are suitable. 

The contractor shall be responsible for the shipping, erection, installation of Turn-Key 

Installation and commissioning of the VFB for 1MW CPV installation for on grid and mini-grid 

system at the project site and for making it fully operational. 

After installing Turn-Key Installation that is compatible with CPV mini grid system already 

installed at site, the contractor shall provide a notification in writing that the system is ready 

for output testing by third party. Output testing is intended to ensure that the technology 

operates in accordance with the technical specifications, is adequate to perform as 

warranted by the contractor, and substantiates a satisfactory level of performance reliability 

prior to its acceptance. Detailed output test protocols and acceptable parameters will be 

approved beforehand by the contracting parties. Output testing will be conducted at the 

project site and the test results will be made available for review by relevant agencies of the 

GOM, representatives of the public interest and UNIDO. In the event the technology does 

not meet the specifications or a satisfactory level of performance during the initial output 

testing, the contractor may continue output testing on a day-to-day basis until the 

specifications and standards of performance are met by own expenses. If after 60 calendar 

days from the start of output testing the technology still has not met the specifications and 

acceptable levels of performance, the contractor may be declared to be in breach of the 

contract, the contract terminated, and liquidated damages may apply; or the contractor may 

be allowed to provide a replacement at no additional cost; or the contractor may be allowed 

to continue the output testing for an additional thirty (30) calendar days. In such a situation, 

the contractor can offer, and, if accepted, to continue the output testing for an additional 

thirty (30) days at his/her own cost. In all cases, three sides agreement should be signed by 

UNIDO, the operating entity and the contractor. 



26 
 

When the results of output testing show conformity to the specifications and an acceptable 

level of performance, and upon approval of the test results and certification by the GOM and 

UNIDO, the contractor can certify in writing the operation of the technology at project site 

and the technology operation can then be handed over to the operating entity in an agreed 

timeframe. 

The contractor shall provide assistance and training to managerial/supervising, operating, 

and technical personnel in Morocco. The contractor shall provide an instruction manual that 

shall include detailed instructions for machine operation, process controls, basic 

maintenance and troubleshooting and component replacement. The manual should be 

written in English and translated to the local language if required. Two copies of the manual 

in English should be provided to UNIDO.
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Table 2. List and Tables of Technical Data and Specifications 

---------------------------- 

General Descriptions 

---------------------------- 

   Required Specification (Reference) 

    

TECHNICAL SPECIFICATION SHEET   

1: Battery System: Batteries and their Power 

Controller System 

 

1 Quantity  1 set 

2 Manufacturer (to be specified) 

3 Model  (to be specified) 

4 Country of Origin Japan 

5 Specifications  

  Type flow of vanadium electrolyte separated by an 

ion exchange membrane 

  Capacity 125kW/4hrs or more 

  Nominal Voltage (to be specified) 

  Expect Life Time Unlimited cycle with normal exchanging of 

consumerable parts  

  Operating Temperature -5～50℃ 

3: Battery Management system with its 

monitoring components 

 

1 BMS  

 Quantity 1 set 

 Manufacturer (to be specified) 

 Model   (to be specified) 

 Country of Origin (to be specified) 

 Specifications  

2 Pyranometer  

  Target Inclined plane solar radiation 

  Sensibility ISO 9060 Second class or equivalent 
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  External Signal Interface 0-10mV 

  Maximum Operating 

Temperature 

+80℃ 

    

3 Thermometer with box  

  Type Outdoor use 

  Sensibility of Sensor Pt 100Ω, JIS Class A 

  Maximum Operating 

Temperature 

+60℃ 

  Equipment Natural ventilate shelter 

  Characteristic Resistant to static electricity, heat and 

ultraviolet,  

low heat conduction 

3 PC and communication cablings  

    

3: VFB container and its supporting structure 

1 Quantity  1 lot 

2 Main Components Cell stacks, tanks, pumps and heat exchanger 

unit 

3 Manufacturer (to be specified) 

4 Model  (to be specified) 

5 Country of Origin (to be specified) 

6 Specifications  

  Type To mount on concreted ground  

  Maximum withstand wind 

velocity 

36 m/s or more 

  Other Foundation has leakage container built 

surrounding the mount 

4: Technical room  

1 Components LV Switchgear + LV Distribution Board + 

Electrical Equipment 

2 Manufacturer (to be specified) 
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3 Model  (to be specified) 

4 Country of Origin (to be specified) 

5 Specifications  

    



30 
 

Table 3. Table for Offer of Supply and Services 

Note: Expand the number of rows of the table as needed. All prices should be shown in US dollars. Under Compliance, the Bidder 

should note if the item does not meet the required specifications or other parameters in the tender specifications and indicate the 

Bidder’s alternative specifications or parameters in the column. Under delivery timeframe, the Bidder should specify delivery time (in 

days) from the date the contract is signed. 

 

Specification of Supply       

 UNIDO REQUIREMENTS   TO BE COMPLETED BY THE BIDDER 

Item Name and required parameters Quantity Unit price Total item price Compliance Delivery Timeframe 

   USD USD Yes/No # of days 

 I.) Technical Services, incl.        

1       

2       

…       

 Sub-total:      

       

 II.) Equipment, parts, supplies      

1       

2       

…       
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 Sub-total:      

       

 III.) Installation, commissioning       

       

 IV.) Cost of transportation & Insurance      

 V.) Training for system operation      

 Total price:      

 

Conformance With Tender Specifications 

Is your financial offer in exact conformity 

with the tender specifications? 
(Yes or No) 

If not, indicate there are deviations:  
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VII. Data Transmission 

Upon execution of this Agreement, MASEN and the Contractor shall together determine a 

method and scope for transmission of the System’s performance data under UNIDO 

supervision, i.e. any data on the electricity generation, electrical characterization, and 

performance of the VFB recorded during the operation of the System (the “Performance 

Data”) to MASEN. 

All Performance Data gained during the term of the Project shall be co-owned by UNIDO, 

MASEN and the technology provider (“the Parties”). The Parties shall all agree. All 

Performance Data shall be considered as Confidential Information. However, the Parties 

shall be authorized to use the Performance Data for its own analysis and internal 

benchmarking purposes and may share Performance Data with their Affiliates. Disclosure of 

Performance Data to any third party (for external benchmarking purposes, and/or other 

publications) by the Contractor requires prior written approval by MASEN, and any approval 

request shall contain sufficient information on the communication/publication project and 

the purpose and potential upside of such publication. 

MASEN may use the Performance Data in any of its publications also vis-à-vis third 

parties, however, as long as the Project is still ongoing and no Project related publications 

have been published by the Contractor, any such Performance Data disclosure by MASEN 

shall be in an anonymous form, i.e. without reference to the Project, unless the Contractor 

approves such reference in writing prior to its use. 
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VIII. EVALUATION CRITERIA 

The following criteria will be used to evaluate incoming proposals: 

1. Experience in prior technical feasibility study for commercial VFB technology as 

battery energy storage systems in Morocco; 

2. Existence of commercial VFB technology demonstrations and transfer in developing 

countries; 

3. Experience in collaboration with local institutions both in Japan and outside Japan on 

VFB, on grid and mini-grid system technology;  

4. Sufficient storage capacity of commercial VFB technology with supporting structure 

and control system; 

5. Supply of commercial VFB technology that has a technical feature to showcase rated 

capacity of 125kW/4hrs x 1 unit FEU/TEU containerized; 

6. Knowledge of designing a BESS with on grid and mini-grid mode compatible system 

based power system; 

7. Existence of manufacturing strategy for further cost reduction and technology 

dissemination including localization of assembly and manufacturing;  

 

The proposals will be evaluated as follows: Technical and techno-economical evaluation is 

carried out by technical experts of UNIDO. Counterpart government institution is also 

consulted and invited for evaluation of the proposals. The summary evaluation, including 

recommendation for the Procurement Committee, is cleared by the peer review committee. 
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UNITED NATIONS INDUSTRIAL DEVELOPMENT ORGANIZATION (UNIDO) 

 

 
A. This form is a UNIDO standardized document, which Suppliers must complete and submit to UNIDO 

in connection with all Offers submitted for proposed Contracts for Services. 
 
B. Where a particular cost element is not appropriate for the proposed contract, please indicate “Not 

applicable” or “NA” on the form. 
 
C. In addition to the cost breakdown on this form, the Supplier, in good faith, should submit with this 

form any additional data, supporting schedules and substantiation, which are reasonably necessary for 
the conduct of an appropriate review of the proposed contract costs.  Failure to furnish the information 
requested on this form may render an Offer non-responsive. 

 
D. If a cost is included in a particular item, do not duplicate the cost or any portion thereof in another item 

on the form. 
 
E. Unless otherwise advised, all costs on the form should be stated in equivalent United States Dollars. 
 
F. Explanation and Supplementary Instructions for use of the Cost Analysis Form by item. 
 
  1. Professional Services 
 State the names and position titles of the staff who will be utilized on the contract, the number of 

months each will perform and the total cost being charged for each per work-month, separately for the 
Project Area (work to be performed in the area covered by the project and/or outside the contractor’s 
office) and Home Office (work performed in the contractor’s office). Costs such as contractor’s 
overheads, fringe benefits, and fee or profit, should be included in the total cost per work-month.  Also 
reflect the basis upon which a work-month is calculated e.g. on the basis of a “calendar” month or on 
the basis of a “work” month consisting of ......... work days, Monday-Friday or Monday-Saturday; state 
clearly the time/work/cost relationship. 

 
 2. Travel 
 Show the following with respect to each trip in connection with the execution of the work, including 

trips of the technical specialists between the field stations and the demonstration sites: 
   a) Round or one way trip; 
   b) Origin and destinations; 
   c) Mode of transportation (air, train, car, etc.); 
   d) Cost per trip including airfare amounts.  Air travel shall be shown at the   

economy class rates. 
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UNITED NATIONS INDUSTRIAL DEVELOPMENT ORGANIZATION (UNIDO) 

 
 

 

3.  Transportation 
Show the costs of local transportation of the international experts to the test sites, of transportation of 
equipment and supplies, etc. 
 
4. Reports 
Show the costs of preparing and publishing the reports required in the contract. 
 
5. Other Direct Costs 
Enumerate separately per each cost item all other direct costs, such as office space, laboratory 
analyses, communication, visas, etc., unless you have included them in your work-month costs. 
 
6. Equipment, Materials and Supplies 
If equipment is part of the requirements, provide detailed specification of equipment, materials and 
supplies (in each category), which will be purchased for use under the contract and the unit and total 
prices. 

 
7. Subcontracts 
Indicate the type of work which will be subcontracted, if any, and whom you intend to subcontract 
with. Indicate the name of subcontractors and provide a detailed cost breakdown per each sub-contract.  

 
8. Grand Total and Sub-totals 
 
State the Sub-totals for each cost group and the total of all costs you propose in order to accomplish the 
contract. Indicate separately discounts, if any, which you may grant to UNIDO and the terms of such 
discounts.  
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UNITED NATIONS INDUSTRIAL DEVELOPMENT ORGANIZATION (UNIDO) 

 
 

 

BREAKDOWN OF THE OFFERED PRICE   
     

    
Total <currency as 

per  RFP> 
1. Professional Services    
     
A. Project Area  (work performed in the area of the project)  
     
Name Function Man-months Cost per  
   Work-month  
     
     
Sub-total 1A:     
B. Home Office (work performed in the contractor's offices)  
     
Name Function Work-months Cost per  
   Work-month  
     
     
Sub-total 1B:     
Sub-total 1:     
     
2. Subsistence     
A. Project Area  Work-days Cost per  
   Work-day  
     
     
B. Briefing & debriefing  Work-days Cost per  
   Work-day  
     
     
C. Other (specify)  Work-days Cost per  
   Work-day  
Sub-total 2:     
     
3. Travel & Transportation    
Specify number of trips, their routing and cost per trip   
in the Attachment      
 
Sub-total 3:     
     
4. Reports     
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UNITED NATIONS INDUSTRIAL DEVELOPMENT ORGANIZATION (UNIDO) 

 
 

 

Sub-total 4:     
     
5. Other Direct Costs     

Specify cost per each item     
     
Sub-total 5:     
    
6. Equipment, Materials & Supplies    
Specify unit price for each 
Equipment item in the 
Attachment      
Specify unit price per each 
Materials & Supplies item in the 
Attachment     
     
Sub-total 6:     
     
7. Subcontracts     
Provide breakdown of price of 
each sub-contract in the 
Attachment     
     
Sub-total 7:     
   
8. Grand Total Items 1-7 Contract Price   
     
9. Discount (if granted)     
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UNIDO Contract No:  
Project No:  

 

 

CONTRACT 
between 

 

THE UNITED NATIONS INDUSTRIAL DEVELOPMENT ORGANIZATION 
and 

 

 

for the 

PROVISION OF SERVICES AND SUPPLY OF EQUIPMENT, MATERIALS AND PARTS 
  

related to 

<name of the project> 

 

in the 

<country of the project> 

 

THIS CONTRACT is made between the UNITED NATIONS INDUSTRIAL DEVELOPMENT 

ORGANIZATION (hereinafter referred to as "UNIDO"), having its  headquarters located at 

Wagramer Strasse 5, A-1220 Vienna, Austria, and <name of the Contractor)                       (hereinafter 

referred to as "the Contractor", and together with UNIDO hereinafter collectively referred  to as “the 

Parties”),  having its principal office located at   <address of the Contractor>.                            

  

 WHEREAS, UNIDO, in  response to a request from the GOVERNMENT of  the             

(hereinafter referred to as "the Government"), has agreed to assist the Government in carrying out the 

project entitled “  <full name of the project>    ”  (hereinafter referred to as "the Project")  in the            

< name of the country of the project and project area>   (hereinafter referred to as "the Project Area"); 

 

 WHEREAS, UNIDO is the Project Executing Agency appointed by the <name of the Donor, 

when applicable> , the Donor of  Funds for the Project (hereinafter referred to as “the Donor”) , to 

implement and  manage the Project; 
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WHEREAS, in this connexion, UNIDO, acting in agreement with the Donor and the Government, desires 

to engage the Contractor to provide all the requisite machinery, equipment, components and tools together 

with the spare parts, materials, engineering drawings and technical specifications as well as the training 

services and certain technical supervision personnel required for the construction, erection, installation, 

testing, commissioning and initial operation, in the Project Area, of a     <name of the plant> (hereinafter 

referred to as “the Plant”) , at    <location> (hereinafter referred to as “the Plant Site”); 

 

 WHEREAS, the Contractor represents that he possesses the required technical knowledge, 

personnel and facilities for the purpose and that he is ready, willing and able to construct, erect, install, test, 

commission and operate the Plant referred to hereinabove;                                                           

 

 WHEREAS, the recipient of the technical assistance under the Project  is   <name and address of 

the Project Counterpart>   (hereinafter referred to as "the Project Counterpart"); 

 

 WHEREAS, references in this Contract to the Government shall be deemed to include the Project 

Counterpart; 

 

 NOW, THEREFORE, the Parties hereto mutually agree as follows: 

 

  

 1.00 DEFINITIONS 
 

1.01 In the Contract (as hereafter defined) the following words and expressions shall have the meanings 

hereby assigned to them: 

  

a) (i) "Contract" means this Contract, UNIDO's General Conditions of Contract (Annex A), 

Privileges and Immunities Section (Annex B), Instructions to Contractors for the Dispatch 

of Reports (Annex C), Packing and Marking of Shipments (Annex D), Drawings, 

Specifications and Manuals (Annex E), Performance Bank Guarantee (Annex F), UNIDO 

Terms of Reference dated        <date>   (Annex G),  the Contractor's Proposal of  <date> , 

which the Contractor submitted in reply to UNIDO’s  Request  for Proposal  No.  

<number>   dated   <date>  , and such further documents as may be expressly 

incorporated in the Contract by the Parties. 
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 (ii) "Terms of Reference" means detailed specification of the Work  under the Contract and  any 

modification thereof or addition thereto agreed upon by UNIDO and the Contractor, 

attached as Annex G.  

 

 (iii) "Technical Documentation" means all technical and technological documentation, 

engineering drawings and specifications , calculations, samples, patterns, models, 

operation and maintenance manuals and other technical information of a like nature 

submitted by the Contractor in accordance with the requirements of the Contract and 

approved by UNIDO. 

 

 (iv) "Contractor’s Proposal" means the Contractor's proposal to UNIDO for the execution and 

completion of  the Work and the remedying  of  any defects therein in accordance with 

the provisions of the Contract, as submitted in reply to UNIDO’s Request for Proposal 

No. <number> dated <date> and accepted by  UNIDO. 

 

b) (i) "Work" means all the work to be executed in accordance with the Contract, including 

design, engineering, manufacturing, supply of equipment, parts and materials, 

construction, installation, erection, commissioning, testing, initial operation, labour, 

services, facilities, to be provided, supplied or performed by Contractor and/or any of its 

subcontractors or suppliers of any tier in accordance with the requirements to build and 

commission the  Plant and remedy any defects therein and to fulfill the Contractor's 

obligations under the Contract. 

 

 (ii) "Plant" means the <name and brief description of the Plant>  to be constructed  at the 

Plant Site as described in the  Terms of Reference. 

 

 (iii) "Equipment" means all equipment, components, machinery, tools, raw and other 

materials, spare parts, appliances and things of whatsoever nature required to be supplied 

by the Contractor for construction, erection, installation, testing, commissioning and 

initial operation of the Plant pursuant to the Contract.  

 

 (iv) "Plant Site" means the place(s) where the Plant is located, including the Plant, and any 

other places as may be specifically designated in the Contract as  forming part of the Plant 

Site. 
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 (v) "Training" or “On-the-Job Training” means training (including industrial safety) by the 

Contractor of the Project Counterpart's staff/workers and other local staff at  the Plant Site 

in accordance  with the Contract. 

 

(vi) "Key Technical Personnel" means  Contractor's  personnel, including a Team Leader and 

other supervisory personnel listed in paragraph 3.07 of the Contract, assigned by the 

Contractor for the execution of the Work including, but not limited to, the supervision of 

the construction, erection, installation, testing, commissioning and initial operation of the 

Plant at the Plant Site pursuant to the Contract. 

  

(vii) "Site Engineer" means a qualified engineer employed by UNIDO to supervise the 

execution of the Work at the Plant Site. The Site Engineer shall in general carry out such 

duties as are required for the satisfactory execution of the Contract. 

(This paragraph (vii) will be included when the Project foresees appointment of a Site 

Engineer) 

 

c) (i) “Acceptance of the Work”  means the date of acceptance by UNIDO of  Contractor’s 

Final Report enclosing a  Certificate of Acceptance of the Work,  referred to in paragraph 

3.22 e) of the Contract.   

 

(ii) “DDU (INCOTERMS 2000)” means Delivery Duty Unpaid  as ascribed to it by  

INCOTERMS 2000. 

 

 

The  Parties agree that words and abbreviations, not specifically defined hereinabove, but which have 

well-known technical or trade meanings, are used in the Contract in accordance with such recognized 

meanings. 

 

 

 2.00 AIM OF THE CONTRACT 

 

2.01 Synopsis 
The aim of the Contract is to design, manufacture, deliver, construct, erect, install, test, commission and 

operate the Plant for the initial period of    (hereinafter referred to as “the Initial Period”).  
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 3.00 RESPONSIBILITIES OF THE CONTRACTOR 

 

3.01 Statement of  Work and Supply 
Given the aim of this Contract, the Contractor shall, on the terms and conditions hereinafter set forth: 

 

a) supply the Technical Documentation necessary to construct, erect, install, test, commission, 

operate and  repair the Plant.  The Technical Documentation shall be in the English language. 

 

b) manufacture and deliver  DDU the Plant Site (INCOTERMS 2000), the Equipment and Technical 

Documentation, as per the Terms of  Reference (Annex G hereto), and the Contractor's Proposal. 

 

c) provide the services at the Plant Site of his Technical Personnel  for: 

 

- construction and  erection of the Plant; 

 

- installation of the Equipment to be supplied in accordance with the Contract; 

 

- testing, commissioning and initial operation of the Plant, and  

 

- On-the-Job Training of the staff/workers of the Project Counterpart and other local personnel. On-

the-Job Training shall be primarily related to operation, maintenance and repair of the Plant. 

 

 

In this connexion, the Contractor's scope of work and supply shall be as generally detailed in, but not 

necessarily limited to: 

 

1) the Terms of  Reference, which are attached hereto as Annexe G and 

 

2) the Contractor's Proposal. 

 

Contractor's general responsibility includes all items necessary for the proper execution and completion of 

the Work. The Contractor shall carefully study the Contract as well as  the risks, contingencies and other 

circumstances, which may influence or affect the execution of this Contract. Where the Contractor observes 

errors, inconsistencies, omissions or ambiguities, he shall immediately in writing refer same to UNIDO for 

UNIDO's written interpretation or correction.  If the Contractor fails  to so notify UNIDO before signing 

the Contract, the Contractor shall be deemed to have waived any claim  relating to said error, discrepancy, 
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omission or ambiguity, shall be deemed to have estimated the most expensive material or method of 

execution of the Work, and shall bear an appropriate amount attributable to the costs of correction. 

 

While the Annexes and the Contractor’s Proposal form integral parts of the Contract, if there are 

discrepancies or conflicts between or among the Contract and its Annexes, then the document to prevail 

shall be given precedence in the following order: 

 

(1) Contract 

 

(2) Annexes A, B, C, D, E, F 

 

(3) Terms of Reference (Annex G) 

 

(4) Contractor's Proposal 

 

 

3.02 Commencement and Completion of the Work 
a) The Contractor shall commence  the Work under the Contract no  later than    <month & year>. 

 

b) The Contractor shall provide the technical specifications and documentation  necessary for the 

preparation of the Plant Site, including the plans for the installation and the technical 

specifications of the Equipment foundations, within <number of months>  from the date of 

commencement of the Work under the Contract. 

 

c) The Contractor shall deliver the Equipment to the Plant Site in the month of         . 

 

d)  All the Work under the Contract shall  be completed by the Contractor and performance warranted 

under paragraph 3.08 shall be reached in the Performance Tests conducted under paragraph 3.09 no later 

than  <month and year>.  

 

 

3.03 Testing of the Equipment before Shipment 
a) During  the manufacture and assembly of the Equipment at the Contractor's or his sub-contractors' 

and/or suppliers' premises or works, UNIDO shall have, at all reasonable times, the right to 

examine the same at such premises and to call for such tests of the materials and workmanship 

which, in the Parties' opinion, are usual and typical for the type of the Equipment concerned. The 
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cost of all such tests as described above shall be borne by the Contractor.  Any other tests required 

by UNIDO shall be to the account of UNIDO.  The cost of UNIDO's personnel in this connexion 

shall be to the account of UNIDO. 

 

b) If  UNIDO so requests, the Contractor shall present sufficient documentary evidence that the 

materials used in the manufacture of the Equipment meet the specifications requirements. Test 

certificates shall be submitted for special construction materials only.  With respect to large 

castings and forgings, the Contractor shall, where necessary and usual, carry out at his own cost 

x-ray, laser and/or ultrasonic tests. 

 

c) UNIDO shall have the right to be present at tests carried out or arranged by the Contractor. If 

called for by UNIDO, samples and specimens shall become UNIDO's property.  The Contractor 

shall notify UNIDO of the progress of the manufacture of the Equipment so that such inspections 

or tests can be carried out as may be required to ascertain that the materials and/or workmanship 

are in conformity with the requirements of this Contract. 

 

d) UNIDO shall, by giving notice to the Contractor setting out any objections which it may have in 

respect of any Equipment inspected and/or tested, have the right to reject any such Equipment 

which is not in accordance with the relevant specifications.  In this event, the Contractor shall 

make good such defective Equipment at his own cost and expense. 

 

3.04 Spare Parts for the Equipment Commissioning and Operation; Special 

Maintenance Tools; Consumable Materials 
a) Commissioning Spares 

The Contractor shall supply with the Equipment a sufficient quantity of spares for operation  of  

the Equipment within the period of commissioning of the Plant. 

 

b) Normal Wear and Maintenance Spare Parts 

 

 (i) The Contractor shall supply with the Equipment a quantity of normal wear and 

maintenance spare parts for two years of operation as per the requirements of the Terms of 

Reference (Annex G). 

 

 (ii) The Contractor shall, before shipment of the Equipment, submit the drawings of wear and 

spare parts of the Contractor's proprietary equipment and the descriptions/catalogues of 

wear and spare parts not manufactured by him. 
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 (iii) The Contractor also undertakes that normal wear and spare parts, if required, shall 

continue to be available to the Project Counterpart during the life of the Equipment at 

reasonable prices and terms. 

 

c) Special Maintenance Tools 

The Contractor shall submit, before shipment of the Equipment, an itemized list of special 

operation and maintenance tools which may be required for the operation and maintenance of the 

Equipment. The Contractor also undertakes that operation and maintenance tools as may be 

required for the operation and maintenance of the Equipment shall be available to the Project 

Counterpart during the life of the Equipment at reasonable prices and terms. 

 

d) Consumables 

The Contractor shall inform UNIDO of the specifications, including equivalent brand names, and 

quantities of all consumable materials, such as lubricants, flushing oils, hydraulic fluids and 

chemicals which, based on his experience, are required as initial filling during commissioning and 

Performance Tests and for normal yearly operation.  This information shall be provided in time to 

enable the Project Counterpart to plan timely procurement of these materials.  UNIDO may, at its 

option, ask the Contractor to supply such materials as are required for the Equipment 

commissioning and Performance Tests and the Contractor shall undertake to supply the same at 

reasonable prices and terms. 

 

3.05 Packing, Shipping and Insurance of the Equipment and Technical 

Documentation 
 a) The Contractor shall pack and mark the Equipment and the Technical Documentation 

before shipment in accordance with Annex D hereto. 

 

 b) Bills of Lading/Way Bills evidencing the shipment of the Equipment and/or Technical 

Documentation shall quote the shipping markings, designation of contents and 

dimensions in metric units, itemized net weight of the contents and total gross weight of 

each package and shall show as consignee the Resident Representative of the United 

Nations Development Programme, (or  UNIDO Representative, where applicable and 

specifically indicated by UNIDO)   in    <name of the country> . 

 

c) The Contractor shall, in respect of each despatch/shipment of the Equipment and/or  

 Technical Documentation, submit the following Shipping Documents: 
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  (i) clean on-board ocean bill of lading/way bill under sub-paragraph 3.05 b) above; 

  (ii) insurance policy covering DDU the Plant Site (INCOTERMS 2000) referred to 

under sub-paragraph 3.05 e) below; 

  (iii) certificate of origin; 

  (iv) commercial invoice and 

  (v) packing list. 

 

Two (2) sets of shipping documents (including one original set) shall be submitted to 

UNIDO, Vienna, and two (2) sets (including one original set) to the said Resident 

Representative of the United Nations Development Programme (or UNIDO 

Representative, where applicable and specifically indicated by UNIDO)  at least three (3) 

weeks in advance of the arrival of the Equipment at the point of entry into the Project 

Area. 

 

 d) The Contractor shall insure the Equipment and Technical Documentation during their 

shipment and transit to the Plant Site and thereafter until the packing crates are opened in 

the presence of the Contractor's representative(s), against all risks of loss or damage from 

any cause.  Such insurance shall be with a reputable insurance company acceptable to 

UNIDO and shall be in the names of the Contractor and UNIDO in their respective rights 

and interests.  Any insurance moneys payable shall be paid to UNIDO who shall apply  

the same according to this Contract and the Parties' respective rights hereunder.  The 

insurance shall cover the full price of the Equipment and Technical Documentation 

Delivery Duty Unpaid the Plant Site plus ten percent (10%) and shall be in the currency 

of the Contract Price. 

 

 e) The Contractor shall, regarding customs clearance of the Equipment and/or Technical 

Documentation in the Project Area, liaise with the said UNDP Representative (or  UNIDO 

Representative, where applicable and specifically indicated by UNIDO), who is 

responsible, in conjunction with the Government, for obtaining such clearance. The 

Contractor shall be responsible for payment of all demurrage, storage and other charges 

resulting from the delay in customs clearance of the Equipment at the Project Area, caused 

by the Contractor’s failure to comply with the requirements of sub-paragraph 3.05 c) 

concerning timely submission and completeness of the shipping documents. 
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 f) The Contractor shall be responsible for costs, fees and charges in respect of the export  

and transit of the Equipment and Technical Documentation, but not for customs duties, 

taxes or license fees in the Project Area, which are the responsibility of  the Project 

Counterpart.  The Contractor shall also obtain, at his own risk and expense, any export  

license or other governmental authorization(s) necessary for the export of the Equipment 

and Technical Documentation. 

 

 g) Storage of the Equipment and Technical Documentation on arrival at the Plant Site is 

the responsibility of the Project Counterpart in accordance with paragraph 4.01 herein 

below and paragraph  <paragraph number> of  the Terms of Reference (Annex G). 

 

 h) In the event of loss of or damage to any of the Equipment and/or Technical 

Documentation during shipment or during transit or storage, or in the event of the 

Equipment and/or Technical Documentation being found, upon the opening of the 

packing crates at the Plant Site (in the presence of the Contractor's representative(s)), to be 

otherwise defective, unusable or ineffective for the purpose for which it(they) was(were) 

supplied, the Contractor shall promptly replace or repair such Equipment and/or Technical 

Documentation, by whatever means of transport or personnel services as are most suitable 

and reasonable in the circumstance. In the case of loss or damage which is covered by the 

insurance under sub-paragraph (e) above,  the amount paid by the insurance company 

shall be made available by UNIDO towards the cost of replacement and/or repair. 

 

3.06 Review of the Plant Site Conditions 
The Contractor shall visit the Plant Site and ascertain all conditions and information pertaining to 

his Work prior to executing the Contract. By executing the Contract, the Contractor represents that 

he has examined the Plant Site, determined its physical characteristics and correlated his personal 

observations with the requirements of the Contract, including but not limited to: 

 

 (i) the condition of all structures and obstructions thereon, both natural and man-made, and 

the surface water conditions of the Plant Site; 

 

 (ii) the nature, location, and character of the general area in which the Plant Site is located, 

including its climatic conditions, available labour and equipment supply; 
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 (iii) the quantity and quality of all materials, supplies, tools, equipmentlabour, and 

professional services necessary to complete the Work in the manner required by the 

Contract;  

 

(iv) all pertinent national laws, rules, ordinances, and regulations; and 

 

(v) all the risks, contingencies and other circumstances, which may influence or affect the  

 execution of this Contract. 

 

No claim on the part of the Contractor arising from the non-fulfilment of the above shall be 

entertained. 

 

3.07 Contractor's Technical Personnel 
 a) The Contractor shall, through the Key Technical Personnel to be provided under 

sub-paragraph 3.01 c), be responsible for supervising  the construction and erection of  

the Plant pursuant to the Contract, including installation of the Equipment, testing and 

commissioning of the Plant, as well as its initial operation after its start-up for the Initial 

Period and On-the-Job Training of the staff/workers of the Project Counterpart and other 

local personnel. 

 

 b) Names and  Project Function  of  the Contractor's Key Technical Personnel 

  The Key Technical Personnel to be provided by the Contractor shall be as follows: 

  Name      Project Function     

  

  

 c) Replacement of the Contractor's Key Technical Personnel 

The Contractor's  Key Technical Personnel named in sub-paragraph 3.07 b) hereinbefore 

are considered essential for the work to be performed under this Contract, accordingly: 

 

  (i) prior to replacing any of such personnel, the Contractor shall notify UNIDO 

reasonably in advance and shall submit detailed justifications together with the 

curriculum vitae of the proposed substitute(s) to permit evaluation by UNIDO of 

the impact which such replacement(s) would have on the Work programme; 
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  (ii) no Key Technical Personnel replacement shall be made by the Contractor without 

the prior written consent of UNIDO in accordance with Clause 4 of the UNIDO 

General Conditions of Contract (Annex A hereof). 

 

 d) Duration of Stay of Contractor's Technical Personnel  

The Contractor's Technical Personnel shall arrive at the Plant Site at the appropriate time 

or times for the installation and commissioning work Work.  They shall be at the Plant 

Site for such period(s) as shall be required in order to achieve the warranted performance 

of  the Plant and thereby avoid the application of the stipulations of sub-paragraph 3.10 b) 

hereof.  Any extension  of the time for achieving the performance warranty under 

paragraph 3.08 beyond six  (6) months shall require UNIDO's acceptance. 

 

 e) Work Programme 

The timings and work programme for the stay of the Contractor's Technical Personnel at 

the Plant Site shall be as agreed upon between UNIDO, the Project Counterpart and the 

Contractor. 

 

 f) On-the-Job-Training 

During their stay at the Plant Site, the Contractor's Technical Personnel shall provide 

On-the-Job Training for Project Counterpart's personnel and other local personnel in the 

maintenance, repair and operation of the Plant.  The programme for this On-the-Job 

Training shall be as agreed upon between UNIDO, the Project Counterpart and the 

Contractor. 

 

3.08 Performance Warranty 
The Contractor warrants that, after satisfactory completion of the Work, the Plant shall meet the 

specifications and requirements set  forth in the Terms of Reference (Annex G),  in the 

Contractor's Proposal and in the Technical Documentation. 

 

3.09 Performance Tests 
 a) Conformity of the Plant with the stipulations of paragraph 3.08 shall be established by 

Performance Tests conducted under the supervision and control of the Contractor in 

accordance with the stipulations of the programme of the Performance Tests which shall 

be agreed upon by UNIDO, the Project Counterpart and the Contractor no later than three 

(3) months prior to the installation of the Equipment at the Plant Site. 
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 b) The Project Counterpart shall be responsible for providing for the purpose of the said 

Performance Tests, the necessary raw and auxiliary materials, utilities, manpower and 

other requisites as required by paragraph 4.01 and in paragraph <number> of the Terms 

of Reference. 

 

 c) In case the technical parameters referred to in paragraph 3.08 are not achieved, then the 

Performance Tests may, subject to sub-paragraph 3.10 b), be continued for the additional 

time needed to achieve the parameters required. 

 

 d) Conformity of the Plant with the requirements of paragraph 3.08 shall be established  by 

measurements  conducted jointly by the Contractor, UNIDO and the Project Counterpart 

at agreed appropriate stages of the Performance Tests as will be defined in the programme 

of the Performance Tests referred to in sub-paragraph a) hereinabove. 

 

 

 e) The results of the trials and test runs successfully conducted under this paragraph, 

together with a statement indicating whether or not the Plant was proven in the 

Performance Tests to have achieved the requirements of paragraph 3.08 and 

sub-paragraph a) above, shall be certified by the authorized representatives of the 

Contractor, UNIDO and the Project Counterpart in  the Certificate of Acceptance of the 

Plant (hereinafter referred to as “the Certificate of Acceptance of the Plant”).  The 

Certificate of Acceptance of the Plant shall be appended to the Final Report under 

sub-paragraph 3.22 e ). 

 

3.10 Failure to achieve Performance Warranty - Remedial Measures/ Compensation 
 a) If  the performance warranted under paragraph 3.08 is not reached in the Performance 

Tests conducted under paragraph 3.09,  then (unless the failure is due to factors outside 

the responsibility of the Contractor) the Contractor shall, at his own cost and expense, 

correct, modify or change any faulty engineering performed by him and shall, either by 

repair or replacement, correct, modify or change any faulty Equipment supplied by  him to 

the extent necessary for the purpose of achieving the above warranted performance.  After 

execution of  these corrections, modifications, changes, repairs and/or replacements, 

which shall be carried out by the Contractor without delay, a new set of Performance 

Tests shall be carried out in conformity with paragraph 3.09. 
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 b) If any failure under paragraph 3.09 or 3.10 a) to meet the stipulations of paragraph  3.08 

cannot be rectified by remedial measures and eliminated in further Performance Tests 

within the period (including extended period) of the Contractor's technical assistance 

under sub-paragraph 3.07 d) then, unless an extension of time is agreed under 

sub-paragraph 3.07 d), UNIDO may hold the Contractor in default under paragraph 

10.06. 

 

3.11 Mechanical Warranty 
The Contractor warrants that the Equipment supplied by him, his subcontractor(s) and/or suppliers 

under this Contract shall be new and free from defects in workmanship, materials and design. The 

Contractor shall repair or replace at his own expense and as soon as practicable any of the 

Equipment which within a period of twelve (12) months after  Acceptance of the Work  referred to 

in sub-paragraph 3.09(e) hereinabove, prove to be defective as mentioned above or as a result of 

any erroneous or inadequate engineering drawings, technical specifications and/or operating 

instructions of the Contractor. 

Damage caused by improper operation contrary to the Contractor's instructions or by negligence or 

lack of proper maintenance on the part of the Project Counterpart shall not be covered by this 

warranty.  The warranty shall be deemed modified to the extent of any modifications to the 

Equipment and/or its working conditions made without authorization by the Contractor. This 

obligation shall survive termination of the Contract. 

 

3.12 Correction of Defective Work 
 a) If, within a period of twelve (12) months from  after Acceptance of the Work,  or under 

the terms of an applicable special warranty required by the Contract, any of the Work is 

found to be defective or  non-conforming to the Contract, the Contractor shall correct it as 

soon as practicable after receipt of written notice from UNIDO to do so.  This obligation 

shall survive Acceptance of  the Work under the Contract and  termination of the 

Contract. 

 

 b) Nothing contained in this paragraph 3.12  shall be construed to establish a period of 

limitation with respect to any other obligation which the Contractor might have under the 

Contract.  The establishment of the time period of one year after the date of the  

Acceptance of the Work  or other dates or such longer period of time as may be 

prescribed by law or by the terms of any warranty required by the Contract relates only to 

the specific obligations of the Contractor to correct the Work, and has no relationship to 

the time within which his obligation to comply with the Contract may be sought to be 
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enforced, nor to the time within which proceedings may be commenced to establish the 

Contractor's liability with respect to his obligations. 

 

3.13 Modifications to the Equipment 
The Contractor reserves the right, during the design, installation, start-up and testing of the Plant, 

to modify, in consultation with UNIDO and the Project Counterpart,  the Equipment to ensure the 

fulfilment of the Contractor's obligations. 

 

3.14 Delays and Extension of Time 
 a) If the Contractor is delayed at any time in the progress of the Work by any act or omission 

or changes ordered in the Work by UNIDO or the Project Counterpart, or by any 

employee of either, or by any separate contractor employed by the Project Counterpart, , 

or any causes beyond the Contractor's reasonable control, or by any other cause which 

UNIDO determines may justify the delay, then the time for completion of the Work shall 

be extended by an Amendment to the Contract for such reasonable time as UNIDO may 

determine.  This sub-paragraph does not apply to Force Majeure causes, which are 

covered by Clause 11 of the UNIDO General Conditions of Contract (Annex A hereof).  

 

 b) Any claim for extension of the time for completion under sub-paragraph 3.14(a) shall be 

made in writing to UNIDO not more than twenty days (20) after the commencement of 

the delay; otherwise said claim shall be deemed to be waived.  The Contractor shall 

provide an estimate of the probable effect of such delay on the progress of the Work at the 

same time he serves notice of the delay. 

 

3.15 Permits, Fees Notices and Legal Requirements 
 a) Unless otherwise provided in the Contract, the Contractor shall secure and pay for all the 

permits and governmental fees, licenses and inspections necessary for the proper 

execution and completion of the Work after execution of the Contract, which are 

customarily secured and/or which are legally required at the time Contractor's Proposal is 

received. 

 

 b) The Contractor shall give all notices and comply with all laws, ordinances, rules, 

regulations and lawful orders of any public authority bearing on the performance of the 

Work. 
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 c) If  the Contractor observes that the Work required under the Contract is not in accordance 

with applicable laws, statutes, building codes and regulations, he shall promptly notify 

UNIDO in writing.  This sub-paragraph is subject to paragraph 3.06. 

 

3.16 Protection of Persons and Property 
 a) The Contractor shall be responsible for initiating, maintaining and supervising all safety 

precautions and programs in connection with the Work. 

 

 b) The Contractor shall take all reasonable precautions for the safety of, and shall provide all 

reasonable protection to prevent damage, injury or loss to: 

 

  (i) all employees at the Plant Site and all other persons who may be affected thereby; 

 

       (ii) all the Work and all the Equipment to be incorporated therein, whether in storage 

on or off the Plant Site, under the care, custody or control of the Contractor or 

any of his subcontractor(s); and 

 

      (iii) other property at the Plant Site or adjacent thereto. 

 

 c) The Contractor shall give all notices and comply with all applicable law, ordinances, 

building codes, rules, regulations and lawful orders of any public authority bearing on the 

safety of persons or property or their protection from damage, injury or loss. 

 

 d) The Contractor shall erect and maintain, as required by existing conditions and progress 

of the Work, all reasonable safeguards for safety and protection, including posting danger 

signs and other warnings against hazards, promulgating safety regulations and notifying 

the Project Counterpart's personnel. 

 

 e) When the use or storage of combustible, explosive or other hazardous materials or 

equipment is necessary for the execution of the Work, the Contractor shall exercise the 

utmost care and shall carry on such activities under the supervision of properly qualified 

personnel. 

 

 f) The Contractor shall promptly remedy all damage, injury or loss to any person or property 

referred to in sub-paragraph 3.16 b) caused in whole or in part by the Contractor, any 

subcontractor, or anyone directly or indirectly employed by any of them, or by anyone for 
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whose acts any of them may be liable and for which the Contractor is responsible under 

sub-paragraph 3.16 b), except damage, injury or loss attributable to the acts or omissions 

of the Project Counterpart or anyone directly or indirectly employed by him, or by anyone 

for whose acts the Project Counterpart may be liable, and not attributable to the fault or 

negligence of the Contractor.  The foregoing obligations of the Contractor are in addition 

to his obligations under Clause 15 of the UNIDO General Conditions of the Contract  

(Annex A). 

 

 g) The Contractor shall designate a responsible member of his Team, whose duty shall  be 

the prevention of accidents at the Plant Site during the execution of the Work. This  

person shall be the Contractor's Team Leader unless otherwise designated by the 

Contractor in writing to UNIDO. 

 

 h) The Contractor shall not load any systems or Equipment or permit any part of the Work to 

be loaded, so as to endanger safety of the operation. 

 

 i) In any emergency affecting the safety of persons or property, the Contractor shall act 

reasonably,  at his discretion,  to prevent threatened damage, injury or loss. 

 

3.17 Patent Rights 
 a) The Contractor declares that he does not know of any protective rights of third parties  

which  might be infringed by the construction, erection, installation and commissioning of 

the Plant  and its operation.  Should, contrary to the Contractor's expectation, claims be 

raised against UNIDO or the Project Counterpart charging them with infringement of 

patents, the Contractor shall hold harmless UNIDO and the Project Counterpart and shall 

indemnify them to the full extent of any damages or awards arising from such claims.  

This obligation of the Contractor shall continue to be in full force and effect up to the 

expiration of such patents. 

 

 b) UNIDO and/or the Project Counterpart shall give the Contractor due notice in writing of 

any charge of infringement brought against UNIDO and/or the Project Counterpart and of 

the filing of any suit for infringement and shall give the Contractor opportunity to defend 

said suit at his discretion and shall not, without the Contractor's consent in writing, make 

any admissions or consent to any claim of any third party which might be prejudicial to 

the Contractor's position. 
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3.18 Other Facilities and Services to be provided by the Contractor 
Except as otherwise stipulated in this Contract, the Contractor shall provide all the facilities and 

services required by his personnel for the execution of this Contract. Expenses of every kind 

incurred in connexion with such personnel shall be solely for the account of the Contractor. Such 

expenses shall include, but shall not be limited to, the cost of wages, housing, food, travel, medical 

attention and personnel insurance. 

 

3.19 Standards of Work 
The Contractor shall furnish the highest skill and judgment and cooperate with UNIDO and the 

Project Counterpart and  all UNIDO's consultants and agents in best furthering the interests of 

UNIDO and the Project Counterpart.  The Contractor shall  furnish efficient business 

administration and superintendence.  He shall furnish at all times an adequate supply of workmen 

and materials, and perform the Work in the best way and in the most expeditious and economical 

manner consistent with the interests of UNIDO and the Project Counterpart. 

 

3.20 Relationship between the Contractor's Team Leader and UNIDO Representative  
The Contractor's Team Leader shall maintain a close and continuing relationship with  the UNIDO 

Representative, or UNDP Resident Representative in case UNIDO is not directly represented  in    

<name of the country>  and/or his designated representative(s), and shall co-operate with him 

(them) in the performance of the Work hereunder and shall keep him/them currently informed of 

the progress of the assignment and plans for the performance of the Work.  The UNIDO 

Representative, or UNDP Resident Representative, and/or his designated representative(s) shall 

have the right to observe at any time the progress of  the Work carried out under this Contract and 

to consult with the Contractor's Team Leader and the other specialists concerning their Work 

performance. 

 

3.21 Briefings and Debriefings 
The Contractor's Team leader may be required during implementation of the Contract to visit 

UNIDO Headquarters in Vienna,  Austria for briefings and debriefings.  The dates and duration of 

such visits will be agreed upon by UNIDO and the Contractor. 

 

3.22 Reports 
The Contractor shall submit to UNIDO, Vienna, in accordance with Annex C hereto entitled 

"Instructions to Contractors for the Despatch of Reports", the following reports, in the English 

language. 
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<the reporting schedule below is only indicative. The actual reporting schedule will be agreed 

upon in each particular case in line with requirements of the Terms of Reference>  

 

 

 a) Monthly  Reports 

Narrative Monthly Reports, in five (5) copies, summarizing the status of  the Contract 

work and the progress made. (Such Monthly Reports shall not be required when other 

Progress Reports are to be submitted according to the stipulations hereinafter). 

 

 b) Progress Report 1 

  Progress Report 1, in     (  ) copies,                 ,  before           <date>. 

 

 c) Progress Report 2 

  Progress Report 2, in       (  ) copies,                   ,  before          <date>.      

 

 d) Progress Report 3 

  Progress Report 3, in          (  ) copies,   , before           <date>.       

 

 e) Final Report 

  A  Final Report, enclosing a Certificate of Acceptance of the Work, in      (  ) copies,          

              before           <date>.           

 

3.23 Clearance of Site on Completion 
Upon completion of the Work, the Contractor shall, at his expenses, clear away and remove from the 

Plant Site all surplus materials, rubbish and temporary works of every kind including the covering up 

of holes of any nature and leave the whole of the Plant Site and the Work clean and in a workmanlike 

condition to the satisfaction of UNIDO. 

 

3.24 Supervision of the Execution of the Work by UNIDO’s Site Engineer 

 (This paragraph will be included when the Project foresees appointment of a Site Engineer) 

 a) UNIDO may, at its sole discretion, appoint a Site Engineer to supervise the execution of 

the Work at the Plant Site. The Site Engineer shall in general carry out such duties as are 

required for the satisfactory execution of the Contract. The Contractor shall cooperate 

with the Site Engineer in best furthering the interests of UNIDO and the Project 

Counterpart.  
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 b) The duties of the Organization's Site Engineer shall be as follows: 

 

(i) Carry out inspection of  the delivered Equipment, tests of samples of materials and  

           supplies and verify workmanship, as he may consider necessary at the cost of the 

 Contractor in order to ensure their compliance with the relevant specifications and 

 standards of the Terms of Reference (Annex G); 

 

(ii) Subject to sub-paragraph 3.14(b), propose and submit for appropriate approval to 

UNIDO’s  Substantive  Office (hereinafter referred to as “the Substantive Office”), the 

extensions of the Schedule of  Work as set out in the Terms of Reference (Annex G) 

except if they are caused  by circumstances for which, in the opinion of the Site 

Engineer, the Contractor is responsible; 

 

(iii) Explain, adjust and modify, in case of ambiguities or discrepancies, the specifications 

of the Terms of Reference (Annex G) and the relevant drawings, provided always that 

any adjustments and modifications shall receive prior approval by the Substantive 

Office and  shall not result in any additional costs to UNIDO beyond the amount 

specified in paragraph 5.01 hereunder; 

 

(iv) Whenever necessary, provide on site, a technical solution for the execution of the 

Work in close collaboration with the Substantive Office; 

 

(v) Check quantities of Work completed and clear or reject, in consultation with the 

Substantive Office, invoices submitted by the Contractor for such quantities; 

 

(vi) Determine the amount(s) due from the Contractor’s as provided in Clause 6.00 of 

the Contract and recommend to the Substantive Office their deduction from any of 

the Contractor's invoices due for payment; 

 

(vii) Prepare and submit for the approval of the Substantive Office concerned any 

modification of the Work. 

 

(viii)  Submit the Certificate of Acceptance of the Plant to the Substantive Office for 

signature. 
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It is understood that any modification of the specifications of the Work or of the approved final 

designs or drawings or plans related thereto which may result in additional costs to UNIDO, does 

not commit UNIDO without its prior written approval to increase UNIDO’s financial liability as 

determined in paragraph 5.02 below. 

 

 

 4.00 RESPONSIBILITIES OF THE GOVERNMENT/PROJECT COUNTERPART 

 

4.01 Responsibilities of the Government/Project Counterpart 
UNIDO has entered into this Contract with the Contractor on the basis of the Government 

undertaking to provide, at no cost to the Contractor (through the Project Counterpart, where 

appropriate), the services and facilities as specified in the Terms of Reference (Annex G) as well 

as the following complementary services and facilities: 

(the scope of responsibilities of the Government/Project Counterpart will be determined based  on 

 the provisions of the Project Document) 

 

4.02 Responsibilities of the UNIDO Representative/UNDP Resident Representative 
The UNIDO Representative in the Project Area, or UNDP Resident Representative in case 

UNIDO is not directly represented in (the country) , as the representative of UNIDO, shall: 

 

 a) act  as Liaison Officer between the Contractor's personnel and officials of the Government 

in all matters relating to this Contract; 

 

 b) cable UNIDO, Procurement Services/ADM, confirming the arrival in, and departure from, 

   the Project Area of the Contractor's personnel; 

 

 c) refer to UNIDO, Procurement Services/ADM, such administrative matters relating to 

execution of this Contract as may be brought to its attention and which cannot be resolved 

in the Project Area. 

 

 5.00 CONTRACT PRICE AND TERMS OF PAYMENT 

 

5.01 Contract Price 
UNIDO shall pay the Contractor, for the full and proper performance of his obligations under this 

Contract,  the sum of  <currency>   <amount in words>  (currency figure ). 
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This sum shall cover all expenses incurred by the Contractor including, but not limited to the cost 

of the Equipment rendered DDU the Plant Site, the complete engineering and technical services 

and Technical Documentation, construction and erection costs, the  remuneration  of  the 

Contractor's personnel and all other compensations, insurance and social charges as well as his 

overheads, technical assistance and supervision costs. It shall also cover the costs in connexion 

with the travels of the Contractor's Technical Personnel  from their country of residence and/or 

place of work to the Plant Site and return, and their subsistence in the Project Area.  Also included 

are all costs incurred by the Contractor in connexion with briefing and debriefing visits as 

provided in paragraph 3.21. 

  

5.02 Contract Ceiling 
UNIDO’s financial liability under this Contract is limited to the above-mentioned sum 

of<currency>   <amount in words>  (currency figure ). 

The Contractor shall not do any Work, provide any Equipment, or perform any services which 

may result in any charges to UNIDO over and above the said sum of United States Dollars (US $   

           ) without the prior written consent of UNIDO and a formal amendment to this Contract. 

 

5.03 Exclusion of Escalation 
 The Contract price set forth in paragraph 5.01 is fixed and firm and not subject to escalation. 

 

5.04 Currency of Payment 
The total Contract price of  <currency>   <amount in words>  (currency figure )  shall be paid in 

this currency. 

 

5.05 Progress Payments 
Progress payments on account of the Contract price set forth in paragraph 5.01 shall be made in 

accordance with the following schedule: 

  <progress payments will be adjusted to reflect the specifics of the contract deliverables> 

 

 a) upon signing of the Contract by both Parties 

  and receipt by UNIDO of the performance bank guarantee 

  mentioned in paragraph 5.06, 

  the sum of....................................        
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 b) upon UNIDO's receipt and acceptance of the 

  Contractor's Progress Report 1 referred to in 

  sub-paragraph 3.22 b) hereinabove,  

  the sum of...................................          

 

       c) upon UNIDO's receipt and acceptance of  

  the Contractor’s Progress Report 3 referred to in sub-paragraph 3.22 d) hereinabove, 

  enclosing complete sets of the shipping documents 

  for the delivery of the Equipment under the Contract,  

 the sum of...................................  

 

 d) upon UNIDO's receipt and acceptance of  the 

  Contractor's Final Report referred to in sub-paragraph 3.22 e) hereinabove, enclosing 

  the Certificate of  Acceptance of the Plant, 

 the sum of...................................   

 Total..................................  

 

The making of any payment hereunder by UNIDO shall not be construed as an unconditional 

acceptance by UNIDO of the Work accomplished, or the Equipment or Technical Documentation 

delivered by the Contractor up to the time of such payment. 

 

5.06 Performance Bank Guarantee 
The Contractor shall, within one (1) month from the signing of the Contract, submit to UNIDO a 

performance bank guarantee issued by a bank or insurance company approved by UNIDO,  for  

the initial sum of <currency>   <amount in words>  (currency figure ).  This sum will be lowered 

to <currency>   <amount in words>  (currency figure ) <but not less than 10% of  the Contract 

price>  on the date of  the acceptance by UNIDO and/or its authorized representative(s) at the 

Plant Site of the shipping documents to be submitted  by the Contractor in accordance with sub-

paragraph 5.05(c) under the Contract.  The performance bank guarantee shall secure proper and 

faithful performance by the Contractor of his obligations under the Contract and shall be in the 

form set out in Annex F attached hereto. The guarantee will become effective on the date that the 

initial payment made by UNIDO is received into the Contractor's bank account and shall remain in 

full force and effect until the date calculated as the date of acceptance by UNIDO of the 
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Contractor's Final Report to be submitted in accordance with sub-paragraph 3.22 e) of  the 

Contract plus twelve (12) months. 

 

5.07 Withholding of Payments 
UNIDO may withhold any payment to the Contractor or, on account of subsequently discovered 

evidence, nullify the whole or part of any payment approval theretofore given, to such an extent as 

may be necessary to protect UNIDO, and/or the Government from loss under this Contract on 

account of: 

 

 a) the Contractor's failure to carry out the Work or to make adequate progress on the Work, 

except for failure arising out of force majeure; 

 

 b) the Contractor's failure to remedy defective Work and/or unsatisfactory performance, 

when such failure has been drawn to his attention by UNIDO; 

 

 c) the Contractor's failure to submit the reports required under paragraph 3.22; 

 

 d) the Contractor's failure to pay properly to subcontractor(s) and for material, labour and 

equipment; 

 

 e) the existence of damage claims presented by UNIDO or of reasonable evidence indicating 

the probable basis on which damage claims may be presented by UNIDO; 

 

 f) any other breach by the Contractor of the Contract. 

 

The withholding by UNIDO of any interim payment shall not affect the Contractor's obligation to 

continue performance under this Contract. 

No interest shall accrue on payments eventually withheld by UNIDO in application of the 

stipulations of this paragraph. 

 

5.08 Submission of Invoices 
The Contractor shall submit to  the  Procurement Services/ADM , UNIDO, P.O. Box 300, A-1400 

Vienna, Austria, his invoice in one (1) original and two (2) copies reflecting banking instructions, 

i.e. name and address of the bank, Contractor’s Account No., Sort Code No., IBAN, SWIFT for 

payment by electronic transfer. 
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5.09 Mode of Payment 

All payments under this Contract shall be made by UNIDO on the basis of the Contractor's 

invoices by electronic bank transfer to the following bank account of the Contractor: 

 Account of:    

 Account number:  

 Bank name:  

 Address:  

 

6.00 PENALTIES 
 

6.01 In case the Contractor, for reasons attributable to him, does not comply with the dates/time limits 

stipulated in paragraph 3.02 of the Contract  regarding performance and delivery, the Contractor is 

obliged to pay as compensation for any delay one quarter (0.25) percent of the Contract Price for 

each week of delay but not more than a maximum of ten (10) percent of the Contract Price.  These 

amounts shall be deducted by  UNIDO from the sums due to be paid to the Contractor in 

accordance with sub-paragraph 5.05 of the Contract. 

  

 

 7.00 CONTRACTOR'S CLAIMS AND REMEDIES 
 

7.01 In  no event shall the Contractor make any claim against UNIDO for or be entitled to additional 

costs or compensation resulting from any delays in the progress or completion of the Work or any 

portion thereof, whether caused by the acts or omissions of UNIDO or the Project Counterpart, 

including but not limited to damages related to overhead, loss of productivity, acceleration delay, 

total costs and inefficiency. Contractor's sole remedy in such event shall be an extension of the 

time for completion of the Work, provided the Contractor otherwise meets the requirements and 

conditions set forth in paragraphs 3.02 and 3.14. 

 

 8.00 CONFIDENTIALITY 

 

8.01 Confidential and Proprietary Information 

Either Party acknowledges that all knowledge and information concerning the other Party that may 

be required in connection with the performance of its obligations under this Contract, including, 

but not limited to, any information relating to its operations and procedures, are confidential and 

proprietary information of the other Party and it shall receive such confidential and proprietary 

information in confidence and shall not disclose or permit disclosure of any such knowledge or 
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information to any person, firm or corporation without the prior written consent of the other Party. 

 Each set of documents containing such information shall be plainly marked so as to indicate the 

secret and confidential nature thereof. 

Either Party shall not, without the prior written consent of the other Party, disclose, furnish or use, 

in any way whatsoever, and shall take all lawful measures available to prevent any other person 

and/or entity employed by it or within its control from so disclosing, furnishing or using any 

confidential or proprietary information of the other Party to which it becomes privy, regardless of 

whether same was generated pursuant to this Contract.  Either Party shall use its best efforts and 

take all reasonable steps necessary, including the execution of a confidentiality and non-disclosure 

agreement by its employees, agents, counterparts and subcontractors to ensure that its employees, 

agents, counterparts and subcontractors fully comply with this paragraph 8.01.  These obligations 

and restrictions of confidentiality shall be effective during the term of the Contract, including any 

extension thereof, and, unless otherwise provided in the Contract, shall remain effective following 

any termination of the Contract.   

 

8.02  Liability for Disclosure 
Either Party shall be liable for any disclosure of confidential or proprietary information in breach 

of sub-paragraph 8.01 by its directors, officers, agents, counterparts, employees or subcontractors. 

Either Party acknowledges that any breach or threatened breach of sub-paragraph 8.01 could cause 

irreparable injury to the other Party within a short period of time entitling the other Party to 

preliminary injunctive relief against any such action, which relief shall be in addition to and in no 

way in limitation of any and all other remedies to which the other Party may be entitled. 

 

8.03 Exclusions 
 The restrictions referred to in paragraph 8.01 shall not apply to the information which: 

 

 a) presently is in the public domain; 

 

b) hereafter becomes part of the public domain without the other Party's fault; 

 

 c) was in the possession of the other Party at the time of disclosure, as shown by written 

evidence; 

 

 d) is disclosed to the other Party at any time hereafter by a third party. 
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 9.00 INSURANCE 

 

9.01 Insurance of the Plant 
The Contractor shall, without limiting his or UNIDO's obligations and responsibilities under the 

Contract, insure with an insurance company acceptable to UNIDO: 

 

 a) The Plant, including the Equipment and Technical Documentation to be incorporated in 

the Plant, at the full replacement cost and 

 

 b) for an additional sum of fifteen (15) percent of such replacement cost to cover any 

additional costs of and incidental to the rectification of loss or damage including 

professional fees and the cost of demolishing and removing any part of the Plant and of 

removing debris of whatsoever nature. 

 

 c) The insurance referred to in sub-paragraphs 9.01 a) and b) shall be in the joint names of 

the Contractor  and UNIDO and shall cover UNIDO and the Contractor against all loss or 

damage from whatsoever cause arising from the start of the Work at the Plant Site until  

the date of the final payment. 

 

9.02 Liability Insurance 
The Contractor shall provide and maintain insurance for an appropriate amount against public or 

third party liabilities for bodily injury or death or property damage arising from any operations 

carried out by the Contractor in order to comply with his obligations under the Contract. 

 

9.03 Certificates of Insurance 
An original and two copies of the certificates of insurance, referred to in sub-paragraph 9.01 a) 

and b), acceptable to UNIDO shall be filed with UNIDO prior to commencement of the 

construction and erection of the Plant.  The certificates shall be executed by an authorized 

representative of the insurer.  These certificates and the insurance policies required by this 

paragraph 9.03  may not be canceled or allowed to expire until at least 30 days' prior written notice 

has been given to UNIDO.  Information concerning reduction of coverage shall be promptly 

furnished by the Contractor to UNIDO. 

 

9.04 Responsibility for Amounts not Recovered 
 Any amounts not insured or not recovered from the insurers shall be borne by the Contractor. 
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9.05 Remedies against Contractor's Failure to Insure 
If the Contractor fails to effect and keep in force any of the insurances required under the Contract, 

or fails to provide certificates of insurance to UNIDO in accordance with paragraph 9.03 above, 

then and in any such case UNIDO may, at its option, hold Contractor in default in accordance with 

paragraph 10.06 hereinbelow, or effect and keep in force any such certificates and pay any 

premium as may be necessary for that purpose and from time to time deduct the amount so paid 

from any monies due to the Contractor, or recover the same as a debt due from the Contractor. 

 

 

 10.00 GENERAL PROVISIONS 

 

10.01 Entry into Effect of the Contract 
 This Contract shall become  effective after its signature by the Parties. 

 

10.02 General  Conditions of Contract 
The Parties hereto agree to be bound by the UNIDO General Conditions of Contract,  which are 

attached hereto as Annex A. 

 

10.03 Notices 
 Any notice given by either of the Parties hereunder shall be in writing. 

 

 

10.04 Transmission of Notices, Invoices, Reports and other Documents 
Unless otherwise stipulated in this Contract, instructions, manuals, reports, invoices, notices and 

shipping documents required to be submitted by the Contractor shall be addressed to the 

Procurement Services/ADM, UNIDO, P.O. Box 300, A-1400 Vienna, Austria. 

 

10.05 Covenant against Contingent Fees 
 The Contractor warrants that: 

 a) no person or selling agency has been employed or retained by him to solicit or secure this 

Contract upon an agreement or understanding for a commission, percentage, brokerage, 

contingent fee or retainer, except regular employees or bona fide and officially established 

commercial or selling agencies maintained by the Contractor for the purpose of securing 

business; 
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 b) no official or servant or retired employee of UNIDO, the United Nations, of the UNDP 

and the Participating and Executing Agencies of the UNDP or the Government and/or its 

co-operating Agency(ies), who is not a regular employee of the Contractor, has been or 

shall be admitted by the Contractor to any direct or indirect benefit arising from this 

Contract or the award thereof. 

 

For breach of these warranties, UNIDO shall have the right to deduct from the Contract price, or 

otherwise recover from the Contractor, the full amount of any such commission, percentage, 

brokerage, contingent fee or retainer so paid. 

 

10.06 Default by the Contractor 
In case the Contractor fails to fulfil his obligations and responsibilities under this Contract, and 

provided the Contractor has not remedied such failure(s) within thirty (30) days of having been 

given UNIDO's express written notification of the nature of the failure(s), UNIDO may, at its sole 

option and without prejudice to any other rights that UNIDO may have under this Contract or 

otherwise, including its right to withhold payment(s) as hereinbefore provided, hold the Contractor 

in default under this Contract.  When the Contractor is thus in default, UNIDO may, by giving 

written notice to the Contractor, terminate the Contract as a whole or such part or parts thereof in 

respect of which the Contractor is in default.  Upon such notice, UNIDO shall have the right to 

seek completion, at the Contractor's expense, of that part or those parts of the Contract with respect 

to which the Contractor is in default.  The Contractor shall, in this case, bear sole responsibility for 

any reasonable costs of completion, including such costs which are incurred by UNIDO over and 

above the originally agreed Contract price stipulated hereinbefore. 

 

10.07 Temporary Suspension of Work 
UNIDO may, at any time, temporarily stop the work being performed by the Contractor under this 

Contract by giving notice in writing to the Contractor.  All work so stopped shall be resumed by 

the Contractor on the basis of a revised time schedule and on terms and conditions to be mutually 

agreed upon between the Parties. 

 

10.08 Protests 
If the Contractor considers any work demanded of him by the Government/Project Counterpart  to 

be outside the requirements of this Contract or considers any ruling of the Government/Project 

Counterpart to be unfair or contradicting the stipulations of this Contract, he shall immediately 

upon such work being demanded, or such ruling being made, ask the Chief, Procurement 

Services/ADM, for his written instructions or decision. 
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10.09 Transfer of Rights and Responsibilities from the UNIDO to the 

Government/Project Counterpart 
The Contractor is aware that the title to the Equipment and Technical Documentation will be 

transferred by UNIDO to the Government/Project Counterpart in due course and accepts that,  

from such time, all rights and responsibilities of UNIDO under this Contract shall pass to the 

Government/Project Counterpart. 

 

10.10 Contract Amendment 
No modification of, or change in, this Contract, or waiver of any of its provisions, or additional 

contractual relationship with the Contractor shall be valid unless approved in the form of a written 

amendment to this Contract, signed by a fully empowered representatives of the Contractor and 

UNIDO. 

 

10.11 No contractual relationship between Contractor and Project Counterpart 

Nothing contained  in the Contract shall create, unless specifically provided for otherwise, any 

contractual relationship between the Project Counterpart  and  the Contractor. 

 

 

 

IN WITNESS WHEREOF, the Parties hereto have executed this Contract. 

 
 
 
       UNITED NATIONS INDUSTRIAL 
       DEVELOPMENT ORGANIZATION 
 
 
By.............................................    By...................................................... 
 
 
       Procurement Services Division 
       Operational Support Services/PPS 
        P. O. Box 300  
         A-1400 Vienna 
        AUSTRIA 
 
 
Date.........................................    Date................................................……. 
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Annex A 
 
 

GENERAL TERMS AND CONDITIONS 
 

(TC Contracts) 
 
 
1. Confidential Nature of Documents 

All maps, drawings, photographs, mosaics, plans, reports, recommendations, 
estimates, documents and all other data compiled by or received by the 
Contractor under this Contract shall be the property of UNIDO, shall be 
treated as confidential and shall be delivered only to UNIDO's authorized 
officials on completion of the work under this Contract;  their contents shall 
not be made known by the Contractor, without the written consent of  UNIDO, 
to any person other than the personnel of  the Contractor performing services 
under this Contract. The obligations of this paragraph do not lapse upon 
satisfactory completion of the work under this Contract or termination of this 
Contract, including termination by UNIDO. 

 
2. Independent Contractor. 

The Contractor shall have the legal status of an independent contractor. Any 
person assigned by the Contractor to perform services under this Contract shall 
remain in the employment of the Contractor. The Contractor's personnel and 
sub-contractors shall not be considered in any respect as being the employees 
or agents of UNIDO or the United Nations. Without restricting the generality 
of the foregoing, UNIDO shall not be liable for any claims and demands, loss, 
costs, damages, actions, suit or other proceedings, brought or prosecuted, in 
any manner based upon, occasioned by or attributable to the employment 
relationship between any person assigned by the Contractor to perform 
services under this Contract and the Contractor. Unless otherwise provided for 
in this Contract, UNIDO shall not be liable for claims of any kind in 
connexion with the performance of such services. The Contractor and his 
employees shall conform to all applicable laws, regulations and ordinances 
promulgated by legally constituted authorities of the Government. 
 

3. The Contractor's Responsibility for Employees 
The Contractor shall supervise and be fully responsible for the work performed 
by and the professional and technical competence of his employees and shall 
select,  for work under this Contract, reliable individuals who will perform 
effectively in the implementation of the Contract, comply with the laws of the 
Government, respect the local customs and conform to a high standard of 
moral and ethical conduct. 
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4. Assignment of Personnel 
The Contractor shall not assign any personnel other than those referred to in 
this Contract for the performance of work in the field without the prior written 
approval of UNIDO.  Prior to assigning any other personnel for the 
performance of work in the field, the Contractor shall submit to UNIDO for its 
consideration, the curriculum vitae of any person the Contractor proposes to 
assign for such service. 

 
 
5. Removal of Personnel 

Upon written request by UNIDO, the Contractor shall withdraw from the field 
any personnel provided under this Contract and shall replace such personnel 
by other acceptable to UNIDO, if UNIDO so requests. All costs and additional 
expenses resulting from the replacement, for whatever reason, of any of the 
Contractor’s personnel shall be for the account of the Contractor. Such 
withdrawal shall not be considered as termination in part or in toto of this 
Contract under the provisions of paragraph 12 “Termination” hereafter. 

 
6. Assignment 

The Contractor shall not assign, transfer, pledge or make other disposition of 
this Contract or any part thereof or of any of the Contractor's rights, claims or 
obligations under this Contract except with the prior written consent of 
UNIDO. 

 
7. Sub-Contracting 

In the event the Contractor requires the services of sub-contractors, the 
Contractor shall obtain the prior written approval and clearance of UNIDO for 
all sub-contractors.  UNIDO's approval of a sub-contractor shall not relieve the 
Contractor of any of his obligations under this Contract, and the terms of any 
sub-contract shall be subject to and in conformity with the provisions of this 
Contract. 

 
8. UNIDO Privileges and Immunities 

Nothing in or relating to this Contract shall be deemed a waiver of any of the 
privileges and immunities of UNIDO. 

 
9. Non-employment of UNIDO Staff Members 

The Contractor shall not, while this Contract is in effect, employ or consider 
the employment of UNIDO staff members without the prior written approval 
of UNIDO. 

 
10. Language, Weights and Measures 

Unless otherwise specified in the Contract, the English language shall be used 
by the Contractor in all written communications to UNIDO with respect to the 
services to be rendered and all documents procures or prepared by the 
Contractor pertaining to the work.  The metric system of weights and measures 
shall be used by the Contractor and estimates of quantities involved shall be 
made and recorded in metric units, except when otherwise specified in the 
Contract. 
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11. Force Majeure 

Force Majeure as used herein shall mean acts of God, laws or regulations, 
industrial disturbances, acts of the public enemy, civil disturbances, explosions 
and any other similar event of equivalent force not caused by nor within the 
control of either party and which neither party is able to overcome.  As soon as 
possible after the occurrence of any event constituting Force Majeure, and if 
the Contractor is thereby rendered unable, wholly or in part, to perform its 
obligations and meet its responsibilities under this Contract, the Contractor 
shall give notice and full particulars thereof in writing to UNIDO.  In this 
event, the following provisions shall apply: 

 
(a) The obligations and responsibilities of the Contractor under this 

Contract shall be suspended to the extent of its inability to perform 
them and for as long as such inability continues.  During such 
suspension and in respect of work suspended, the Contractor shall be 
entitled only to reimbursement by UNIDO, against appropriate 
vouchers, of the essential costs of maintenance of any of the 
Contractor's equipment and of per diem of the Contractor's personnel 
rendered idle by such suspension. 

 
(b) The Contractor shall, within fifteen (15) days of the occurrence of the 

Force Majeure, submit a statement to UNIDO of estimated 
expenditures for the duration of the period of suspension. 

 
(c) The term of this Contract shall be extended for a period equal to the 

period of suspension taking, however, into account any special 
conditions which may cause the time for completion of the work to be 
different from the period of suspension. 

 
(d) If the Contractor is rendered permanently unable, wholly or in part, by 

reason of Force Majeure, to perform its obligations and meet its 
responsibilities under this Contract, UNIDO shall have the right to 
terminate this Contract on the same terms and conditions as are 
provided for in paragraph 12, “Termination” except that the period of 
notice may be seven (7) days instead of thirty (30) days. 

 
(e) For the purpose of the preceding sub-paragraph (d), UNIDO may 

consider the Contractor permanently unable to perform in case of any 
period of suspension in excess of ninety (90) days.  Any such period of 
ninety (90) days or less shall be deemed temporary inability to perform. 

 
12. Termination 

UNIDO may terminate this Contract in whole or in part and at any time, upon 
thirty (30) days’ notice of termination to the Contractor. The initiation of 
arbitral proceedings in accordance with paragraph 16, “Arbitration”, below 
shall not be deemed a termination of this Contract. In the event such 
termination is not caused by the Contractor’s negligence or fault, UNIDO shall 
be liable to the Contractor for payment in respect of work already 
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accomplished, for the cost of repatriation of the Contractor’s personnel, for 
necessary terminal expenses of the Contractor, and for the cost of such urgent 
work as is essential and as the Contractor is asked by UNIDO to complete. The 
Contractor shall keep expenses at a minimum and shall not undertake any 
forward commitment from the date of receipt of UNIDO’s notice of 
termination. 

 
 
13. Bankruptcy 

Should the Contractor be adjudged bankrupt or be liquidated or become 
insolvent, or should the Contractor make a general assignment for the benefit 
of its creditors, or should a receiver be appointed on account of the 
Contractor's insolvency, UNIDO may, without prejudice to any other right or 
remedy it may have under the terms of this Contract, terminate this Contract 
forthwith by giving the Contractor written notice of such termination.  The 
Contractor shall immediately inform UNIDO of the occurrence of any of the 
above events.  

 
14. Insurance and Liabilities to Third Parties  
 
(a) The Contractor shall provide and thereafter maintain insurance against all risks 

in respect of its property and any equipment used for the execution of this 
Contract.  

 
(b) The Contractor shall provide and thereafter maintain all appropriate workmen's 

compensation insurance, or its equivalent, with respect to its employees to 
cover claims for personal injury or death in connection with this Contract.  

 
(c) The Contractor shall also provide and thereafter maintain liability insurance in 

an adequate amount to cover third party claims for death or bodily injury, or 
loss of or damage to property, arising from or in connection with the provision 
of services under this Contract or the operation of any vehicles, boats, 
airplanes or other equipment owned or leased by the Contractor or its agents, 
servants, employees or sub-contractors performing work or services in 
connection with this Contract.  

 
(d)  Except for the workmen's compensation insurance, the insurance policies 

under this Article shall:  
 

(i) Name UNIDO as additional insured;  
 

(ii) Include a waiver of subrogation of the Contractor's rights to the 
insurance carrier against UNIDO;  

 
(iii) Provide that UNIDO shall receive thirty (30) days written notice from 

the insurers prior to any cancellation or change of coverage.  
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(e) The Contractor shall, upon request, provide UNIDO with satisfactory evidence 
of the insurance required under this Article.  

 
(f) Any amounts not insured or not recovered from the insurers shall be borne by 

the Contractor. 
 
(g) If the Contractor fails to effect and keep in force any of the insurances required 

under the Contract, then and in any such case UNIDO may, at its option, hold 
the Contractor in default in accordance with the Contract, or effect and keep in 
force any such insurances and pay any premium as may be necessary for that 
purpose and from time to time deduct the amount so paid from any monies due 
to the Contractor, or recover the same as a debt due from the Contractor.  

 
 
15. Indemnification 

The Contractor shall indemnify, hold and save harmless and defend at its own 
expense UNIDO, its officers, agents, servants and employees from and against 
all suits, claims, demands and liability of any nature or kind, including costs 
and expenses, arising out of acts,omissions, negligence or misconduct of the 
Contractor or its officers, agents, servants, representatives, employees, or 
sub-contractors in the performance of this Contract.  This requirement shall 
extend to claims or liabilities in the nature of workmen's compensation and to 
claims or liabilities arising out of the use of patented inventions or devices. 
The obligations under this paragraph do not lapse upon termination of this 
Contract.  
 

 
16. Settlement of Disputes 

 
(a) Amicable Settlement  
 

 The Parties shall use their best efforts to settle amicably any dispute, 
controversy or claim arising out of, or relating to this Contract or the breach, 
termination or invalidity thereof. Where the parties wish to seek such an 
amicable settlement through conciliation, the conciliation shall take place in 
accordance with the UNCITRAL 
Conciliation Rules then obtaining, or according to such other procedure as may 
be agreed between the parties.  

 
 

(b) Arbitration 
 

Unless, any such dispute, controversy or claim between the Parties arising out 
of or relating to this Contract or the breach, termination or invalidity thereof is 
settled amicably under the preceding paragraph of this Article within sixty (60) 
days after receipt by one Party of the other Party's request for such amicable 
settlement, such dispute, controversy or claim shall be referred by either Party 
to arbitration in accordance with the UNCITRAL Arbitration Rules then 
obtaining, including its provisions on applicable law.  The arbitral tribunal 
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shall have no authority to award punitive damages. The parties shall be bound 
by any arbitration award rendered as a result of such arbitration as the final 
adjudication of any such dispute.  It is understood, however, that the 
provisions of this paragraph shall not constitute nor imply the waiver by 
UNIDO of its privileges and immunities. 

 
17. Conflict of Interest 

No employee of the Contractor assigned to perform work under this Contract 
shall engage, directly or indirectly, either in his own name or through the 
agency of another person, in any business, profession or occupation in the 
country of the Government;  nor shall he make loans to or investments in any 
business, profession, or occupation in the said country. 

 
18. Obligations 

In connexion with the performance of its services under this Contract, the 
Contractor shall neither seek nor accept instructions from any authority 
external to UNIDO.  The Contractor shall refrain from any action which may 
adversely affect UNIDO and shall fulfil its commitments with full regard for 
the interests of UNIDO.  Unless authorized in writing by UNIDO, the 
Contractor shall not advertise or otherwise make public the fact that it is 
performing or has performed services for UNIDO.  Also, the Contractor shall 
not, in any manner whatsoever, use the name, emblem or official seal of the 
United Nations or of UNIDO or any abbreviation of the name of the United 
Nations in connexion with its business or otherwise.  The Contractor is 
required to exercise utmost discretion in all matters relating to this Contract.  
Unless required in connexion with the performance of its work under this 
Contract or where specifically authorized by UNIDO, the Contractor shall not 
communicate at any time to any person, government or authority external to 
UNIDO any information which has not been made public and which is known 
to it by reason of its association with UNIDO.  The Contractor shall not, at any 
time, use such information to private advantage.  These obligations do not 
lapse upon satisfactory completion of the work under this Contract or 
termination of this Contract, including termination by UNIDO.                                                                       

 
19. Title Rights 

(a) The United Nations or UNIDO, as the case may be, shall be entitled to 
all property rights including but not limited to patents, copyrights and 
trademarks, with regard to material which bears a direct relation to, or 
results from the services provided to the United Nations or UNIDO by 
the Contractor under this Contract.  At the request of UNIDO, the 
Contractor shall take all necessary steps, prepare and process all 
necessary documents and assist in securing such property rights and 
transferring them to the United Nations and UNIDO in compliance 
with the requirements of the applicable law. 

 
(b) Title to any equipment and supplies which may be furnished by 

UNIDO shall rest with the United Nations or UNIDO as the case may 
be and any such equipment and supplies shall be returned to UNIDO at 
the conclusion of this Contract or when no longer needed by the 
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Contractor.  Such equipment and supplies, when returned to UNIDO, 
shall be in the same condition as when delivered by UNIDO to the 
Contractor, subject to normal wear and tear. 

 
 
20. Facilities, Privileges and Immunities of Contractor and Contractor’s 

Personnel 
UNIDO agrees to use its best efforts to obtain for the Contractor and his 
personnel (except Government nationals employed locally), to the extent 
granted by the Government to UNIDO staff members, such facilities, 
privileges and immunities as the Government has agreed to grant to 
contractors and to their personnel performing services for the United Nations 
Development Programme within the country.  Such facilities, privileges and 
immunities shall include exemption from or reimbursement of the cost of any 
taxes, duties, fees or levies which may be imposed in the country on salaries or 
wages earned by the Contractor’s foreign personnel in connexion with the 
execution of the work under this Contract and on any equipment, materials and 
supplies which the Contractor may bring into the country in connection with 
the work under this Contract or which, after having been brought into the 
country, may be subsequently withdrawn therefrom.  A copy of the relevant 
provisions concerning facilities, privileges and immunities which UNIDO 
shall seek to obtain, is attached to and made a part of this Contract (Annex B). 
 

21. Waiver of Facilities, Privileges and Immunities 
Any provision, whether in an Agreement, Plan of Operation or any other 
instrument, to which the recipient Government is a party and by which the 
recipient Government confers benefits upon the Contractor and his personnel 
in the form of facilities, privileges, immunities, or exemptions by reason of his 
performance of services for UNIDO under this Contract may be waived by the 
UNIDO where, in its opinion, the facility, privilege or immunity would impede 
the course of justice and can be waived without prejudice to the successful 
completion of the work under this Contract or to the interest of the United 
Nations Development Programme or UNIDO. 
 

22. Encumbrances/liens 
The Contractor shall not cause or permit any lien, attachment or other 
encumbrance by any person to be placed on file or to remain on file in any 
public office or on file with UNIDO against any monies due or to become due 
for any work done or materials furnished under this Contract, or by reason of 
any other claim or demand against the Contractor.  

 
 
23. Tax Exemption  
(a) In accordance with Section 7 of the Convention on the Privileges and 

Immunities of the United Nations and Section 9 of the Convention on the 
Privileges and Immunities of Specialized Agencies which are applicable to 
UNIDO by virtue of Article 21 of its Constitution, UNIDO is exempt from all 
direct taxes, except charges for public utility services, and is exempt from 
customs duties and charges of a similar nature in respect of articles imported 
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or exported for its official use. In the event any governmental authority refuses 
to recognize UNIDO’s  exemption from such taxes, duties or charges, the 
Contractor shall immediately consult with UNIDO to determine a mutually 
acceptable procedure.  

 
(b) Accordingly, the Contractor authorizes UNIDO  to deduct from the 

Contractor's invoice any amount representing such taxes, duties or charges, 
unless the Contractor has consulted with UNIDO before the payment thereof 
and UNIDO has, in each instance, specifically authorized the Contractor to pay 
such taxes, duties or charges under protest. In that event, the Contractor shall 
provide UNIDO with written evidence that payment of such taxes, duties or 
charges has been made and appropriately authorized.  

 
 
24. Child labor 
(a) The Contractor represents and warrants that neither him, nor any of his 

suppliers is engaged in any practice inconsistent with the rights set forth in the 
Convention on the Rights of the Child, including Article 32 thereof, which, 
inter alia, requires that a child shall be protected from performing any work 
that is likely to be hazardous or to interfere with the child's education, or to be 
harmful to the child's health or physical mental, spiritual, moral or social 
development.  
 

(b) Any breach of this representation and warranty shall entitle UNIDO to 
terminate this Contract immediately upon  notice to the Contractor, without 
any liability for termination charges or any other liability of any kind of 
UNIDO.  

 
25. Mines 
(a)  The Contractor represents and warrants that neither him, nor any of his 

suppliers is actively and directly engaged in patent activities, development, 
assembly, production, trade or manufacture of mines or in such activities in 
respect of components primarily utilized in the manufacture of Mines. The 
term "Mines" means those devices defined in Article 2, Paragraphs 1, 4 and 5 
of Protocol II annexed to the Convention on Prohibitions and Restrictions on 
the Use of Certain Conventional Weapons Which May Be Deemed to Be 
Excessively Injurious or to Have Indiscriminate Effects of 1980.  

 
 
(b) Any breach of this representation and warranty shall entitle UNIDO to 

terminate this Contract immediately upon notice to the Contractor, without any 
liability for termination charges or any other liability of any kind of UNIDO.  

 
 
 UNIDO 

VIENNA 
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ANNEX B 
 

UNITED NATIONS INDUSTRIAL DEVELOPMENT ORGANIZATION 
 

PRIVILEGES AND IMMUNITIES SECTION 
 
 
1. The Contractor’s personnel (except nationals of the Government employed locally) shall 

have the right to the following: 
 
 (i) Immunity from legal process in respect of all acts performed by them in execution 

of the work under this Contract; 
 (ii) Immunity from national service obligations; 
 (iii) Immunity from immigration restrictions; 
 (iv) The privilege of bringing into the country reasonable amounts of foreign currency 

for the purpose of the work under this Contract or for personal use of such 
personnel, and of withdrawing any such amounts brought into the country or, in 
accordance with the relevant foreign exchange regulations, such amounts as may 
be earned therein by such personnel in the execution of the work under this 
Contract and 

 (v) In the event of international crises, the same repatriation facilities as diplomatic 
envoys. 

 
2. All personnel of the Contractor shall enjoy inviolability for all papers and documents 

relating to the work under this Contract. 
 
3. The Government shall either exempt from or bear the cost of any taxes, duties, fees or 

levies which it may impose on any foreign firm or organization which may be retained by 
the UNIDO, and on the foreign personnel of any such firm or organization in respect of: 

 
 (i) The salaries or wages earned by such personnel in the execution of the work 

under this Contract and 
 (ii) Any equipment, materials and supplies brought into the country in connection 

with the work under this Contract or which, after having been brought into the 
country, may be subsequently withdrawn therefrom. 

 
4. The facilities, privileges and immunities to which the Contractor and his personnel may 

be entitled may be waived by the UNIDO where, in its opinion, such facilities, privileges 
and immunities would impede the course of justice and can be waived without prejudice 
to the successful completion of the work under this Contract or to the interests of the 
United Nations Development Programme or UNIDO. 

 
 



ANNEX C 
 

INSTRUCTIONS FOR THE DISPATCH OF REPORTS 
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UNITED NATIONS INDUSTRIAL DEVELOPMENT ORGANIZATION (UNIDO) 

  

PLEASE NOTE COMPLIANCE WITH THE FOLLOWING INSTRUCTIONS IS MANDATORY 
 
 
 
 

1. The Contractor shall dispatch all copies of his interim, preliminary, draft final and final 
reports to the addresses stipulated in the Contract via air parcel post or airfreight.  If the 
reports consist of several volumes, and are bulky and of considerable weights, the Contractor 
shall obtain appropriate instructions from UNIDO prior to effecting shipment. 

 
2.  In all instances, reports shall be packed in suitable containers, which shall be carefully 

marked with the following information: 
 

- Name(s) and address (es) of the consignee(s) as stipulated in the Contract 
- Description of Contents (i.e. interim, preliminary, draft final or final report) 
- Project No. And Title 
- UNIDO Contract No. 

 
3. An envelope shall be securely fastened to the outside of the container(s) which shall enclose a 

detailed list of the contents specifying: 
 

- No. of copies of the reports contained in the package 
- Volume(s) number(s) (when the reports consist of more than one volume) 
- Language(s) of the report. 

 
4. The Contractor shall ensure that the recipient(s) of the reports is (are) notified in advance of 

the shipment by airmail letter accompanied by copies of the above-mentioned list(s) and 
shipping documents if any. 

 
5.  When the Contractor is required to ship his reports to a recipient other than UNIDO 

Headquarters, he shall ensure that copies of the correspondence relating to and the shipping 
documents covering such shipments are sent, for information, to UNIDO Headquarters. 

 
 
 
 
 
It should be noted that the above instructions do not apply to “Monthly Progress Reports” 
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PACKING AND MARKING INSTRUCTIONS 
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1. PACKING OF EQUIPMENT 
  
 The Goods shall be securely protected and packed in accordance with the best established 

practices so as to protect from damage during transit from the point(s) of manufacture and until 
arrival at the Plant site under conditions which may involve multiple handlings, transport by ship, 
rail and road, re-shipment, storage, exposure to heat, moisture, rain and possibility of pilferage.  
All packing shall allow for easy removal and checking at site. 

 
2. EQUIPMENT CLEANING, SANDBLASTING AND PAINTING 
  
 The Goods shall be properly cleaned and/or sand-blasted and, where applicable, applied with one 

coat of rust inhibitor and a flat shop coat of paint except for shop finished equipment which shall 
be supplied finish painted. 

 
3. LIFTING TACKLES, SKIDS AND OTHER EQUIPMENT LIFTING AND PROTECTION 

MEASURES 
  
 Heavy equipment shall be provided with suitable lifting tackle(s) and be mounted on and bolted to 

skids, which shall be of sufficient strength to support, and prevent distortion to it.  All openings of 
pipes and large valves must be protected by wooden covers or plugs and machined threads must 
be covered by caps to protect them against damage in transit. 

 
4. SPECIAL PACKING INSTRUCTIONS 
  
 All equipment and parts susceptible to corrosion by exposure to moisture and all electrical 

equipment shall be thoroughly protected against damage during transit and storage.  Machine-
finished surfaces shall be coated with approved anti-rust compound and all unfinished surfaces of 
machinery are to be given one coat of rust protective paint.  In addition to normal packing, all 
electrical equipment shall be wrapped in polyethylene and polypropylene plastic sheets, and all 
openings in electrical equipment shall be sealed with waterproof tapes.  A protective greaseproof 
paper shall be inserted between the brushes and armatures of motors and generators. 

 
5. ITEMS TO BE PACKED SEPARATELY 
  
 The Contractor shall deliver the following equipment in individual separate packages with 

appropriate markings: 
 

 Commissioning spares; 
 Special welding rods and fluxes, if required for the equipment being supplied by him; 
 Specialized erection tools and tackles, instrument and appliances, if required for the 

equipment being supplied by him; 
 Spare parts and accessories. 
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PACKING AND MARKING INSTRUCTIONS 
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6. PACKING OF FRAGILE ITEMS 
  
 Fragile items shall be wrapped in crepe cellulose wadding or some equally efficient cushioning 

material and packed in substantial wooded boxes. 
 
 
7. RESPONSIBILITY FOR DAMAGES DUE TO FAULTY PACKING 
  
 Notwithstanding anything stated in this Annex D, the Contractor shall be entirely responsible for 

loss, damage or deterioration to the Goods occasioned by faulty, defective or insecure packing or 
due to improper or insufficient protective measures up to C.I.F. (port of destination). 

 
8. TAGGING 
  
 Each piece of equipment or parts thereof shall, when shipped or railed or otherwise dispatched, be 

tagged with the corresponding part numbers. 
 
9. MARKINGS 

 
 (a) Markings on Package Side 1 
  The following shipping marks shall be clearly stenciled with good quality non-fading 

paint on one side of the containers (boxes, crates, packages, etc.), in characters at least 
150 mm high where the size of the containers permits. 

 
UNITED NATIONS INDUSTRIAL DEVELOPMENT ORGANIZATION 

  UNIDO                       PLANT       PACKAGE NO.            
  Project No.                 
  UNIDO Contract No.          
 
  There shall be no duplication of package numbers. 
 
  
 (b) Markings on Package Top and Bottom 
  On the top and end the following symbol shall be marked: 
 
  Project No.                  UNIDO              PLANT 
  UNIDO Contract No.          PACKAGE NO.            
  

 
(c) Markings on Package Side 3 

  On one end the following information shall be marked: 
   
  Project No.                  UNIDO              PLANT 
  UNIDO Contract No.          
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PACKING AND MARKING INSTRUCTIONS 

 
 

 
 

UNIDO - Annex D to Model Contract  Page 3 of 3 
 

                                                                                                                              

 

  GROSS WEIGHT                            (KILOGRAMS)            
  NET WEIGHT                              (KILOGRAMS)            
  LENGTH                                  (METRES)               
  WIDTH                                   (METRES)               
  HEIGHT                                  (METRES)               
  MADE IN                                                        
      (Country of Origin) 
 
 (d) Markings on Package Side 4 
   
  On the side opposite the above, the name of the Contractor, UNIDO Contract number and 

other identifying data shall be clearly marked. 
 

(e) Special Marking Requirements for Bundles and Metal Bases 
 

  In the case of bundles or metal bases, the proper markings, as hereinbefore designated 
shall be placed on metal tags, which are to be securely attached to the bundle or base as 
conspicuously as possible. 

 
(f) Package Topside Indication 
 

  If necessary, packages must be marked on all four sides with arrows pointing to the top. 
 

(g) Markings for Fragile Items 
 

  Fragile material shall be marked on all sides with appropriate cautionary symbols. 
 

(h) Markings for Unbalanced Weights 
 

  When required due to length of unbalanced weight, the containers or pieces of equipment 
shall show the location of cables or hooks and the centre of balance. 
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DRAWINGS, SPECIFICATIONS AND MANUALS 
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Drawings, Specifications and Manuals 

 
 Process mechanical flow sheet 
 Drawings and technical characteristics of the equipment 
 Drawings of main equipment piping layout 
 Drawings required to assemble the plant 
 Architectural specification for the civil building and layout of the foundations for the machinery 
 One line and assembling drawings for power distribution; detailed drawing for the utilities within 

battery limits 
 Operating and Maintenance Manuals 
 Chemical Analysis Manual 

 
The above shall cover and include all necessary basic engineering and, to the usual extent, detailed 
engineering specifications, operating and maintenance manuals and instruction, and shall conform to the 
following: 

 
a) DRAWING MEASUREMENTS AND TEXTS 

 
All drawings shall be dimensioned in the Metric System.  Where drawings are usually made in the 
English (or other) systems, they shall also have Metric System dimensions in parenthesis or below 
the dimension line.  Titles and written notations shall be in English.  In general, all drawings shall be 
of the same size.  All design drawings shall be oriented to match the Plant arrangement drawings 
and shall have a key plan identifying the Plant area to which they apply.  The Plant arrangement 
drawings shall include an arrow pointing to the north.  There shall be sufficient reference notes on 
the drawings to permit quick identification and proper understanding. 

 
b) PLANT PIPING DRAWINGS 

 
This category of drawings shall include temperatures and pressures, all pumps, valves and 
instrumentation.  The piping diagram and one (1) line pipeline plans shall include general 
pipeline/duct routings to avoid equipment and electrical interferences and to make units requiring 
servicing and maintenance accessible.  Both the piping diagram and one line pipeline plans shall 
show inter-connecting pipelines/ducts and terminal points of the Contractor’s piping/ducting.  
Where necessary, the Contractor shall also give diagrams and drawings showing waste disposal 
systems. 

 
c) PLANT ELECTRICAL DRAWINGS 

 
This category of drawings shall include layout drawings showing locations of electrical equipment, 
including motors, controls, motor list for items of the Contractor’s supply, single line, inter-locking 
and sequence diagrams.  The details furnished by the Contractor shall include main routings for 
cabling. 

 
d) PLANT INSTRUMENTATION DRAWINGS 

 
This category of drawings shall include the control scheme and instrumentation flow diagrams and 
the general arrangement of the instrument and control panels. 

 
e) SUPPLIER’S EQUIPMENT DRAWINGS 

 
Supplier’s equipment drawings, as may be available without restrictions to the Contractor, shall be 
provided by the Contractor as soon as possible before commencement of erection. 
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f) FOUNDATION OUTLINE DRAWINGS AND LOAD DATA 

 
When applicable, the Contractor shall supply foundation arrangement drawings, including 
dimensional anchor/foundations, bolt location plans and loading drawings for all foundations and 
structures, giving the size and specification of any foundation/anchor bolts, sleeves, inserts, supports 
and other materials which have to be embedded in concrete. 
 

g) PLANT MACHINERY ASSEMBLY AND ERECTION INSTRUCTIONS AND DRAWINGS 
 

Where applicable, the contractor shall furnish five (5) copies of the following: 
 

 Descriptive literature and drawings to illustrate the working principles, method of assembly 
and dismantling. 

 Instruction manuals for proper erection and assembly of all the equipment supplied by him. 
 Instruction sheets for proper equipment balancing, alignment, checking and calibration as 

may be necessary. 
 Erection drawings showing all details and particulars, in sequence, required for the erection 

and installation of the equipment supplied by him. 
 
The documents and drawings referred to in this sub-paragraph g) shall be submitted so as to be 
available at site in sufficient time prior to commencement of erection. 

 
h) MAINTENANCE AND OPERATING MANUALS 

 
The Contractor shall furnish to UNIDO: 
 

 Ten (10) copies of maintenance manuals covering all phases of maintenance, including 
lubricating charts, showing every point requiring lubrication, grade of lubricant, schedule 
for lubrication, and, where required, the correct amount and grade of oil or grease 
necessary to refill after drainage. 

 Ten (10) copies of operating instructions, including all details necessary to ensure proper 
procedure and sequence of operation. 

 
The documents, drawings and other information referred to in this sub-paragraph shall be submitted 
prior to commissioning of the Plant. 
 

i) INSPECTION PROTOCOLS 
 
After shipment of the equipment, the Contractor shall, without delay, submit to UNIDO five (5) sets 
of final inspection protocols for major and important equipment, which has been inspected and 
tested. 

 
j) DRAWING AND DOCUMENTS AT COMPLETION OF WORK 

 
Upon completion of his work, the Contractor shall provide, for all the items supplied by him and his 
sub-contractor, one (1) reproducible and five (5) prints of each drawing incorporating all changes 
made during the execution of the work, including those made at the Plant site during erection, 
assembly and commissioning. 
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1.  The information requested in the Tables below must be provided with your Offer, please 
complete accordingly:         

      Table 1 
A. Name of Company/organization  
B. Address of Head Office  
C. Fax and E-mail Numbers  
D Date Established and/or Registered  
E. Paid up Capital  
F. Date of the Latest Balance Sheet   
G. Fixed Assets  
H. Current Assets  
I. Long Term Liabilities  
J. Current Liabilities  
K. Net Worth  
L. Solvency Ratio (Current Assets/Current 

Liabilities ) 
 

M. Profit Margin Ratio  
L. Name of Principal Officer  
M. Where Applicable - Name and address 

 of your Representative in the Country  
of the Project (if any) -  

 

   
 

Table 2 
Please state your Yearly Total Value of Business for the last three (3) Years in US$ 
YEAR DOMESTIC EXPORT US$ TOTAL 
    
    
    
    

 
Table 3 

Please Provide Details of the Services/Goods Provided in the Advertised Sector during the 
last three (3) Years, if any 
CATEGORY/DESCRIPTION OF 
GOODS/SERVICES 

Value US$ 1st. Year 2nd. Year 3rd. Year 

     
     
     
     
     

 
2. Please provide the Name and address of your company/organization’s bank: 
 __________________________________________________________ 
 __________________________________________________________ 
 



APPENDIX 5 
 

FINANCIAL STATEMENT AND CERTIFICATION 
Must be completed by Suppliers invited to submit Offers 
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3. Litigation in progress 
Please provide brief information regarding on-going arbitration and other pending legal 
action, if any 
___________________________________________________________ 

 ___________________________________________________________ 
 
4. Please provide details of Consortium or Group to which company/organization belongs, if 

any: 
 __________________________________________________________ 
 __________________________________________________________ 
 
5. Please provide any other information (chronology and business line, organization structure, 

etc.): 
 __________________________________________________________ 
 __________________________________________________________ 

 
We, the below, hereby certify to the best of our knowledge that the foregoing statements are 
true and correct and all available information and data have been provided herein, and that 
we agree to show you documentary proof thereof upon your request. 

 
____________           __________________________________________ 
    (Date)            (Signature of Authorized Representative) 
 
                              ________________________________________ 
                              (Printed Name of Authorized Representative) 
 
                              __________________________________________ 
                              (Position of Authorized Representative) 
 
                              __________________________________________ 
                              (Telephone No. And Fax No.) 
 
Certified:  
           
    (Date)            (Signature of Authorized Representative) 
 
                              _________________________________________ 
                              (Printed Name of Authorized Representative) 
 
                              __________________________________________ 
                              (Position of Authorized Representative) 
 
                              __________________________________________ 
                              (Name of Certifying Authority and Telephone No. And Fax No.) 



IBAN
(INT'L BANK ACCOUNT NO.)

(BLZ, SORT CODE, CHIP UID, TRANSIT NO. etc..)

BANK ROUTING NO.

9-DIGITS CODE FOR ACH 

ABA NUMBER

2. Any changes to the banking details should be communicated by using a new Bank Information Form, as requests by email 
will not be accepted. 

ACCOUNT NUMBER

NAME AND ADDRESS OF ACCOUNT 
HOLDER

1. Important: Please provide complete and correct bank details as required below. The beneficiary is responsible for the
banking data provided in this form. UNIDO is not responsible for any delay in payments resulting from changes in banking
information which have not been promptly communicated to UNIDO, nor will bear any charges resulting from incorrect and
incomplete information provided in this form.

Note:  Only one bank account in the name of the beneficiary will be accepted. No third-party payee is allowed.

BANK NAME AND ADDRESS 
TELEPHONE AND EMAIL

DATE NAME AND SIGNATURE OF AUTHORIZED SIGNATORY (2)

BANK  INFORMATION  FORM

3. The undersigned authorizes UNIDO to contact the bank for confirmation/verification of information provided, if 

NAME AND SIGNATURE OF AUTHORIZED SIGNATORY (1)DATE

ACH (AUTOMATED CLEARING HOUSE) AND FED WIRE TRANSFES (ONLY FOR USA)

BIC OR SWIFT CODE
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ACKNOWLEDGEMENT FORM – STATUS OF SUPPLIER RESPONSE (RFP) 
 
 RFP NO.: 7000002685    CLOSING DATE: 29 November 2017  
 17h00 (Vienna, Austria)  
 PROJECT NO.:  120601     
 AUTHORIZED OFFICIAL: Aymen Ahmed 
 
 Please complete "A" or "B" or "C" 
 And return 
 WITHIN THREE (3) DAYS AFTER DOWNLOADING THE RFP DOCUMENTS 

TO 
 UNITED NATIONS INDUSTRIAL DEVELOPMENT ORGANIZATION 
 by mail: 
 UNIDO 
 Wagramer Strasse 5, P.O. Box 300, A-1220 Vienna, Austria 
 By telefax: 
  

By e-mail: 
 

 
A:  We shall submit our offer by:  _______________________    (date)                                                                             
                     

 
 
B:  We may submit and will advise by:  ________________________    (date)                
                     

 
 
C:  If, after downloading and reviewing the RFP documents, you do not intend to submit an 
offer,   
     please indicate the reason: 
     -  We do not have the capacity to submit a proposal at this time; 
     -  We cannot meet the technical requirements for this FRP; 
     -  We do not think we can make a competitive offer at this time; 
     -  Other  (specify).                                                            
                                                                      

 

We acknowledge that this RFP is confidential and proprietary to UNIDO, and contains privileged 
information.  

Name & Title of Authorized Representative:  
Signature:  
Company Name and Address:  
Telephone No.:     
Facsimile No.:  
E-mail address:  
 



QUALIFICATION REQUIREMENTS AND EVALUATION CRITERIA 

RFP: 7000002685  APPENDIX  

I.  QUALIFICATION REQUIREMENTS     II. EVALUATION CRITERIA

PRICE/COST  
Total cost 
Total price i.e. total sum of unit prices as per cost 
breakdown required in Appendix 3 of the RFP documents 

Other cost requirements 
• Prices for equipment, parts and supplies shall be quoted

DAP (INCOTERMS 2010) Plant Site.

Note: While price is an important factor, however, it shall not 
be the primary consideration in evaluating responses to this 
RFP. 

Proposed payment terms 
Requirement for advance payment, progress payments plan, 
etc. evaluated versus UNIDO’s normal requirements indicated 
in the Model Contract. 

CONTRACTUAL 
• Agreement to the UNIDO contractual terms and conditions
• Acceptance of UNIDO’s Model Contract and Conditions of

Contract
• All other statements as required in paragraph 3 of the RFP

TECHNICAL   
Compliance with the Terms of Reference 
If alternate products/solutions are offered, all necessary 
documentation has to be attached to the technical offer to 
prove the equivalence. 

Management  

• Contractor’s organization, structure and overall facilities

• Contractor’s facilities and resources available for this
contract;

• Proposed subcontracting effort in connection with
obtaining additional resources;

• Adequacy of management organization and plan to satisfy
requirements.

Guarantee Terms and Conditions 
Adequacy of proposed guarantee terms and conditions in 
comparison with those defined in the TOR.  

Personnel qualifications   
Technical experience of principal personnel related to the 
performance of the requirement; 
Education qualification related to the performance of the 
requirement should be provided in CV’s when applicable. 

OPERATIONAL  
Certificate of Incorporation  
The Proposer should be registered as a legal entity 
authorized to enter into contracts for provision of services 
and goods. As a proof, the Proposer should provide a 
certified copy of Certificate of Incorporation or other 
documents setting forth the legal basis of the company. 
It is highly recommended to register as UN User at the 
United Nation Global Marketplace (www.ungm.org) prior 
to submitting the offer. 

Licenses/ Authorizations 
The Proposer should provide a copy of relevant licenses 
and/or authorizations, where applicable, enabling the 
company to perform the required services/work required 
under the RFP. 

International scope of operations 
The invitee should provide, if available, information on 
operations outside of country of origin. 

Internationally recognized Quality Standards 
The Proposer is to indicate if and which established 
international recognized Quality Control System / 
Standards are applied to their activity (i.e. CE, ISO 9001, 
ISO 14001 or Eurovent/ARI).  If applicable, the 
certificates should be provided. 

PRODUCT 
Internationally recognized Quality Standards for 
goods/service  
The Invitee should provide information that the required 
goods meet international quality standards and, if yes, 
exactly which standards. 

EXPERIENCE 
Years in business 
The Proposer should justify at least three (3) years of 
experience in the field of services/ works. The Proposer 
shall list those previous experiences in fulfilling contracts 
of nature similar to the subject RFP for the private sector 
and for UN agencies. 

MANDATORY FINANCIAL QUALIFICATION 
REQUIREMENTS 
A certified copy of the Financial Statements has to be 
provided and the Proposer shall meet the following basic 
financial criteria: 

Profitability 
Profit Margin Ratio or Return on Assets Ratio should be 
in excess of 1% 

Solvency ratio 
A solvency ratio (ratio of current assets to current 
liabilities) of more than 1 is required. 

Turnover  
The average annual turnover for the past 3 years (or for 
whatever period of time the contractor has been in 
business for, if it has not yet reached 3 years) should be at 
least two times more than anticipated value of the 
contract.   

Litigation in progress 
The impact of any pending claims, arbitration and other 
pending legal action should not exceed 50% of total assets 
of the contractor. 

http://www.ungm.org/
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